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BID ADVERTISEMENT

ADVERTISEMENT FOR BIDS FOR: LEON VALLEY GATEWAY MONUMENTS - PROJECT ESTIMATE

IS $465,000

The City of Leon Valley, Texas, will receive sealed bids until Tuesday, January 14, 2014, at 2:00

p.m., at the Office of the Purchasing Agent of the City of Leon Valley, TX, 6400 El Verde Road,

Leon Valley, TX 78238, at which time bids will be publicly opened and read aloud.

Specifications and plans are available online on the City of Leon Valley’s website at

www.leonvalleytexas.gov. There are NO printed specifications nor plans. For assistance, call

(210) 684-1391 ext. 222. 

Bids must be submitted on the bid form furnished within the specifications and submitted in a

sealed envelope and clearly endorsed “LEON VALLEY GATEWAY MONUMENTS BID”. Each bid

shall be accompanied by a bid guarantee in the form of a certified check, cashier’s check, or bid

bond in the amount of five percent (5%) of the total bid price. Any bid received after closing

time will be returned unopened.

Attention is called to the fact that, pursuant to V.T.C.S. Art. 5159a, not less than the local

prevailing wage rate derived from Leon Valley Ordinance #99-001, must be paid on this locally

funded project.

The successful bidder will be required to furnish a one hundred percent (100%) Performance

Bond and one hundred percent (100%) Payment Bond.

The City of Leon Valley reserves the right to reject any and all bids, to award the contract in

what it deems its best interest and to waive any informality or technicality in the bid, and

agrees to take action within sixty (60) days after the bid opening.
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BID FORM

LEON VALLEY GATEWAY MONUMENTS

For consideration, return this bid form no later than 2:00 p.m., Tuesday, January 14, 2014 to:

Purchasing Agent

City of Leon Valley

6400 El Verde Road

Leon Valley, Texas 78238

Bid proposal of ,

a corporation, organized and existing under the laws of the State of Texas, a partnership/an

individual doing business as 

(cross out non-applicable references).

To the City of Leon Valley (hereinafter called Owner).

In response to your request for bids for LEON VALLEY GATEWAY MONUMENTS BID and having

examined the specifications and related documents, I hereby propose to furnish all labor,

materials and supplies to complete the work in accordance with the BID DOCUMENTS at the

price stated below.  These prices are to cover all expenses incurred in performing the work

required under the contract documents, of which this Bid is part.

This bid will be awarded by City Council, and a contract will be executed between the City of

Leon Valley and the vendor. 

I agree to commence work within  days upon execution of contract. I  will

complete the entire project within  days.

Bidder acknowledges receipt of the following addenda (if any): 
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PART 1 - BASE BID

ITEM #1

DESCRIPTION TOTAL PRICE

Proposed Leon Valley Eckhert Rd. Entry Gateway Feature,

Complete in Place, including Monument Sign, Landscape

Improvements, Electrical Improvements, and Median

Improvements as per the Plans and Specifications

$

at  dollars

and  cents

ITEM #2

DESCRIPTION TOTAL PRICE

Proposed Leon Valley Grass Hill Dr. Entry Gateway Feature,

Complete in Place, including Monument Sign, Landscape

Improvements, Electrical Improvements, and Median

Improvements as per the Plans and Specifications

$

at  dollars

and  cents

TOTAL ITEMS 1 AND 2 $

at  dollars

and  cents
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PART 2 – UNIT PRICES (for Additions or Deletions Only)

In consideration of submitted bids, bidders are required and shall fully complete each unit bid

price line on the unit pricing form contained herein. Any unit bid price line left incomplete or

determined by the City to be underpriced may result in a submitted bid being deemed non-

responsive. Bidders agree that the unit bid prices submitted on said form will be held

throughout the duration of this contract.

Bidder hereby certifies that the unit prices shown on this form in this bid proposal are the unit

prices intended for this project.

These unit prices are 'complete and in place', and include but are not limited to: necessary

superintendence, labor, machinery, equipment, tools, materials, mobilization, insurance,

overhead and other miscellaneous items and cost to complete the proposed work.

It is further understood that these unit prices may be used by the City of Leon Valley to adjust

the final bid or contract amount through additions to or deletions from the scope and amount

of work for the project, at the sole discretion of the City of Leon Valley.

Bidder agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Item Description Unit Unit Cost

1 Clearing and Grubbing SY

2 Temporary Silt Fence LF

3 Existing Curb and Gutter Removal & Disposal LF

4 Existing Asphalt Paving Removal & Disposal SY

5 Existing Concrete Paving Removal & Disposal SY

6 Site Grading CY

7 Site Grading Fill Material CY

8 Curb and Gutter LF

9 Integral Color Concrete Mow Strip SY

10 ADA Detectable Warning Strip Pavers with Concrete Base EA

11 Traffic Control During Construction LS

12 Inlet Gravel Filter EA

13 Stone Pavers with Concrete Base SF
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14 Concrete Paving SY

15 24” Lateral Storm Pipe LF

16 Catch Basin Inlet EA

17 Entry Monument Sign EA

18 Electrical Service LS

19 Electrical Panels EA

20 Electrical Breakers EA

21 Electrical Conduit LF

22 Directional Bore under Road LF

23 Electrical LED Sign Strips EA

24 Electrical Uplight Fixtures EA

25 Decomposed Granite – Dark Red CY

26 Decomposed Granite – Medium Brown CY

27 Rock Rip Rap – 4”-8” Limestone – Dark Brown Blend CY

28 Rock Rip Rap – 4” Gravel Base CY

29 Steel Edging LF

30 Filter Fabric SF

31 Top Soil CY

32 Variegated Smooth Agave – 5 gal. EA

33 Red Yucca – 3 gal. EA

34 Cherry Sage – 3 gal. EA

35 Purple Lantana – 1 gal. EA

36 Trailing Rosemary – 1 gal. EA

37 Black-Eyed Susan – 1 gal. EA

38 Bermuda Grass Hydroseed SF

NOTE: Submit a certificate of insurance for workers compensation or a certificate of authority

to self insure with bid.
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I agree to perform all the work described in the BID for the preceding prices.

Amounts are to be shown in both words and numeric figures.  In case of discrepancy, the

amount shown in words will govern.

The above prices shall include any and all labor, materials, non-exempt tax material, removal,

disposal, overhead, profit, insurance, etc., to cover the finished work.

I understand that the OWNER reserves the unqualified right to reject any or all bids and to

otherwise award in its best interest.

Non-Collusion Statement:  By signing this bid proposal, the Bidder agrees that his proposal is

made without any understanding, agreement or connection with any other person, firm or

corporation making a proposal for the same purpose and that his proposal is in all respects fair

and without collusion or fraud.

RESPECTFULLY SUBMITTED:

Signature Company

Printed Name Address

Title City, State, and Zip Code

Date Telephone Number / Fax Number

License No. (if applicable) Web Address / Email Address (if applicable)

(Seal - if bid is by a Corporation)

Attest
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GENERAL INFORMATION

1. CLARIFICATIONS OR ADDENDA

Requests for clarifications shall be submitted in writing to the Purchasing Agent, no less

than five (5) days prior to the bid opening.  Answers to the request will be provided in the

form of an Addendum to the contract documents and will be made available in the same

manner as the specifications and plans no less than two (2) days prior to the bid opening.  It

is, however, the bidder's responsibility to make inquiry as to any addenda issued.  All such

addenda shall become part of the contract documents and all bidders shall be bound by

such addenda. Failure to acknowledge any and all addenda will result in a non-responsive

bid and will therefore be rejected.

2. INSPECTION OF SITE

Each bidder should visit the site of the proposed work and fully acquaint himself with the

existing conditions there and should fully inform himself as to the facilities involved, the

difficulties and restrictions attending the performance of the contract.  The bidder should

thoroughly examine and familiarize himself with the drawings, technical specifications and

all other contract documents.  The contractor by the execution of the contract shall in no

way be relieved of any obligation under it due to his failure to receive or examine any form

or legal document or to visit the site or acquaint himself with the conditions there existing. 

The City will be justified in rejecting any claim based on facts regarding that which the

bidder should have been on notice of as a result thereof.

3. BIDS

A. All bids must be submitted on the forms provided and are subject to all requirements of

the Contract Documents, including the Drawings.

B. All bids must be regular in every respect and no interlineation, excisions or special

conditions may be made of included by the bidder.

C. Bid documents, including the Bid, the Bid Bond, Non-collusion Affidavit of Prime Bidder,

and the Bidder Disclosure Statement shall be submitted with the bid in a sealed

envelope and clearly labeled with the words "LEON VALLEY GATEWAY MONUMENT"

along with the bid opening date and time.

D. The City may consider as irregular any bid on which there is an alteration of or

departure from the bid form and, at its option, may reject any irregular bid.

E. If a contract is awarded, it will be awarded to the lowest responsible bidder.  The

contract will require the completion of the work in accordance with the contract

documents.
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F. The unit price for each of the several items listed in Part 2 of the Bid Form shall include

its pro rata share of overhead. The unit prices may be used to determine the amount of

any change orders resulting from an increase or decrease in quantities.

4. BID BOND

A Bid Bond in the amount of 5% of the bid issued by an acceptable surety shall be

submitted with each bid.  A certified check or bank draft payable to the City or negotiable

U.S. Government Bonds (as par value) may be submitted in lieu of the Bid Bond.

5. BIDDER DISCLOSURE STATEMENT

Each bidder shall submit on the form furnished for that purpose a Bidder Disclosure

Statement.  The City shall have the right to take such steps as it deems necessary to

determine the ability of the bidder to perform his obligations under the contract, and the

bidder shall furnish the City all such information and data for this purpose as it may

request.  The right is reserved to reject any bid where an investigation of the available data

does not satisfy the City that the bidder is qualified to carry out properly the terms of the

contract.

6. CORRECTIONS

Erasures or other corrections in the bid must be noted over the signature of the bidder.

7. TIME FOR RECEIVING BIDS

Any Bid received prior to the advertised hour of opening shall be kept securely sealed.  Bids

received after the closing time will be rejected and returned unopened.

8 OPENING OF BIDS

Bids will be publically opened and read aloud beginning at 2:00 p.m. on Tuesday, January

14, 2014.

9. WITHDRAWAL OF BIDS

Once received by the Purchasing Agent, bids may be withdrawn only by written request

delivered to the Purchasing Agent prior to the bid opening.

10. AWARD OF CONTRACT/REJECTION OF BIDS

A. The contract will be awarded to the responsive, responsible Bidder submitting the

lowest bid.  The bidder selected will be notified at the earliest possible date.  The City

reserves the right to reject any or all bids and to waive any irregularity in bids received

where such rejection or waiver is in its best interest.
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B. The City reserves the right to consider as not responsible to do the work, any bidder

who does not habitually perform with his own forces the major portions of the work

involved in construction of the improvements embraced in his contract.

11. EXECUTION OF AGREEMENT/PERFORMANCE AND PAYMENT BONDS

A. A Performance Bond shall be executed in the full amount of the Contract conditioned

upon the faithful performance of the work in accordance with the plans, specifications,

and the Contract Documents.  Said Bond shall be solely for the protection of the City.

B. A Payment Bond shall be executed in the full amount of the Contract, solely for the

protection of all proper claimants supplying labor and material in the prosecution of the

work provided for in the Contract, for the use of each such claimant perfecting a proper

claim.

C. Such bonds must be issued by a corporate surety authorized to do business in the State

of Texas.

D. The failure of the successful bidder to execute the agreement and supply the required

bonds and insurance certificates within 10 days after the prescribed forms are

presented to the prospective contractor for signature, or within such extended period

as the City may grant, shall constitute a default and the City may at its option either

award the contract to the next lowest responsive and responsible bidder, or re-

advertise for bids.  In either case, the City may charge against the bidder the difference

between the amount of the bid, and the amount, and the amount for which a contract

is subsequently executed, irrespective of whether this difference exceeds the amount

of the bid bond.  If a more favorable bid is received through re-advertisement , the

defaulting bidder shall have no claim against the City for refund.

12. EQUAL EMPLOYMENT OPPORTUNITY

Attention is called to the requirements for ensuring that employees and applicants for

employment are not discriminated against because of their race, age, religion, gender,

physically challenged condition, or national origin.

13. TAXES

"Pursuant to State legislation enacting 34 Texas Admin. Code 3.291, in order for the City to

continue to benefit from its status as a State Sales and Use Tax Exempt Organization, after

August 14, 1991 construction contracts must be awarded on a "separated contract" basis. 

A "separate contract" is one that distinguishes the value of the tangible personal property

(materials such as pipe, bricks, lumber, concrete, paint, etc.) to be physically incorporated

into the project, from the total contract price.  Under the "separated contract" format, the

contractor in effect becomes a "seller" to the City of materials that are to be physically

incorporated into the project reality.  As a "seller", the contractor will issue a "Texas Sales
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and Use Tax Resale Certificate" to the supplier in lieu of paying the sales tax on materials at

the time of purchase.  The contractor will also issue a "Certificate of Exemption" to the

supplier demonstrating that the personal property is being purchased for resale and that

the resale is to the City of Leon Valley, Texas, Bexar County,  which is a sales tax exempt

entity under UTCA Tax Code Section 151.309(5).  Contractors should be careful to consult

the most recent guidelines of the State Comptroller of Public Accounts regarding the sales

tax status of supplies and equipment that are used and consumed during project work. 

Contractors that have questions are asked to inquire with the State Comptroller of Public

Accounts, Tax Administration Division, State of Texas, Austin, Texas 78744 at (512) 463-

4934.  Bidders will not include any federal taxes in bid prices since the City is exempt from

payment of such taxes.  "Texas Certificates of Exemption", "Texas Certificates of Resale"

and "Texas Sales Tax Permits" are forms available to the contractor through the regional

offices of the State Comptroller of Public Accounts.

14. GENERAL STATEMENT

A. This is a 100% locally funded and competitively bid Public Works Contract and Article

5159a, Revised Civil Statutes of Texas, as amended, requires that not less than the

general prevailing wage rates (minimum hourly base pay and minimum hourly fringe

benefits contribution) for work of similar character be paid to CONTRACTOR and

subcontractor employees. These local prevailing and adopted wage rates are derived

from the most current applicable federal prevailing wage rates as published by the

United States Department of Labor, Dallas, Texas pursuant to the original intent and

authority of the City of Leon Valley Ordinance 99-001 passed by the City Council of the

City of Leon Valley. Copies of both the current Ordinance and the wage rates are

contained in the Special Conditions, and are included instruments of this Contract and

full compliance with same shall be required.

1. Any deviation from Wage and Labor Standard Provisions compliance may be cause

for City’s withholding  either interim or final payment to the CONTRACTOR until

such deviations are properly corrected.

15. WAGE AND HOUR OFFICE, PUBLIC WORKS, AND RESPONSIBILITIES

A. The City of Leon Valley Wage & Hour Monitor is primarily responsible for all Wage and

Labor Standard Provisions investigation and enforcement and will monitor

CONTRACTOR/subcontractors practices to assure the City Manager that:

1. Appropriate weekly compliance statements and payroll records are submitted to

the City by the CONTRACTOR/subcontractors and that such are reviewed for

compliance with Wage and Labor Standard Provisions.

2. Apprentices/trainees working on the project are properly identified by

CONTRACTOR/subcontractor on payroll records and documented as being included
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in programs currently sanctioned by appropriate federal or state regulatory agencies.

3. Applicable Wage Determination Decisions, including any applicable modifications,

and related statements are posted at the work-site by the CONTRACTOR and that

proper job classifications and commensurate minimum hourly base and fringe wage

rates are paid.

4. Employees are periodically interviewed (at random) on each project as required.

5. That no person employed by CONTRACTOR or subcontractor is induced against his

will, by any means, to give up any part of the compensation to which he is otherwise

entitled.

6. That any and all periodic administrative directives to the Wage & Hour Monitor

from the City Manager are being implemented.

16. CLAIMS & DISPUTES PERTAINING TO WAGE RATES

Claims and disputes not promptly and routinely settled by the CONTRACTOR/subcontractor

and employees pertaining to wage rates, or to job classifications of labor employed upon

the work covered by the Contract, shall be reported by the employee in writing, within 60

calendar days of employee’s receipt of any allegedly incorrect classification, wage or

benefit report, to the Wage & Hour Monitor, City of Leon Valley, for further investigation.

Claims and disputes not reported by the employee to the City’s Wage & Hour Monitor in

writing within 60 calendar day period shall be deemed waived by the employee for the

purposes of the City administering and enforcing the City’s Contract rights against the

CONTRACTOR on behalf of the employee. Waivers by the employee of this City intervention

shall not constitute waivers by the City or employee to independently pursue contractual

rights it has against the CONTRACTOR/subcontractor for breach of Contract and other

sanctions available to enforce the Wage and Labor Standard Provisions.

17. BREACH OF WAGE & LABOR STANDARDS PROVISIONS

A. The City of Leon Valley reserves the right to terminate this Contract for cause if the

CONTRACTOR/subcontractors shall knowingly and continuously breach, without timely

restitution or cure, any of these governing Wage and Labor Standard Provisions. A

knowing and unremedied proven violation of these Wage and Labor Standard

Provisions may also be grounds for debarment of the CONTRACTOR/subcontractor from

future City of Leon Valley contracts for lack of responsibility, as determined by the City

of Leon Valley. Recurrent violations, whether remedied or not, will be considered by the

City Manager when assessing the responsibility history of potential

CONTRACTOR/subcontractor prior to a competitive award  of future Public Work

projects. The general remedies stated in this paragraph 4. above are not exhaustive and

not cumulative, for the City reserves legal and contractual rights to others specific
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remedies outlined herein below and in other parts of this Contract and as are allowed

by applicable City of Leon Valley Ordinances, State and Federal statutes.

18. EMPLOYMENT OF LABORERS / MECHANICS NOT LISTED IN WAGE DETERMINATION

DECISION

In the event that a Contractor/subcontractor discovers that construction of a particular

work element requires a certain employee classification and skill that is not listed in the

wage determination decision contained in the original Contract Documents,

Contractor/subcontractors will make prompt inquiry (before bidding, if possible) to the

Wage and Hour Monitor identifying that class of laborers/mechanics not listed in the wage

determination decision who are intended to be employed, or who are being employed,

under the contract Using his best judgement and information resources available to him at

the time, and any similar prior decisions, the City Manager, City of Leon Valley, shall classify

said laborers/mechanics by issuing a special local wage determination decision to the

Contractor or subcontractor, which shall be enforced by the Wage and Hour Monitor.

19. MINIMUM WAGE

A. All laborers/mechanics employed to construct the work governed by this Contract shall

be paid not less than weekly the full amount of wages due (minimum hourly base pay

and any applicable minimum hourly fringe benefit contribution for all hours worked,

including overtime) for the immediately preceding pay period, computed at wage and

fringe rates not less than those contained in the wage determination decision included

in this Contract. Only payroll deductions as are mandated by state or federal law and

those legal deductions previously approved in writing by the employee, or as are

otherwise permitted by state or federal law, may be withheld by the

CONTRACTOR/subcontractor.

B. Should the CONTRACTOR/subcontractor subscribe to fringe benefit programs for

employees, such programs shall be fully approved by the City in adopting a previous

United States Department of Labor decision on such fringe benefit programs or by

applying DOL criteria, in rendering a local decision on the adequacy of the fringe benefit

programs. The approved programs shall be in place at the time of City Contract

execution and provisions thereof disclosed to the Wage and Hour Monitor, City of Leon

Valley, for legal review prior to project commencement.

C. Regular CONTRACTOR/subcontractor contributions made to, or costs incurred for,

approved fringe benefit plans, funds or other benefit programs that cover periods of

time greater than the one week payroll period (e.g., monthly or quarterly, etc.) Shall be

prorated by the CONTRACTOR/subcontractor on weekly payroll records to reflect the

equivalent value of the hourly and weekly summary of fringe benefits per employee.
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20. OVERTIME COMPENSATION ON NON-FEDERALLY FUNDED PROJECTS

No CONTRACTOR/subcontractor contracting for any part of the non-federally funded

Contract Work (except for work site related security guard services), which may require or

involve the employment of laborers/mechanics, shall require or permit any

laborer/mechanic in any seven (7) calendar day work period in which he/she is employed

on such work, to work in excess of 40 hours in such work period, unless said

laborer/mechanic receives compensation at a rate not less than one and one-half times the

basic hourly rate of pay for all hours worked in excess of 40 hours in a seven (7) calendar

day work period. Any applicable fringe benefits must be paid for straight time and

overtime; however, fringe benefits are not included when computing the overtime rate.

21. PAYMENT OF CASH EQUIVALENT FRINGE BENEFITS

The CONTRACTOR/subcontractor is allowed to pay a minimum hourly cash equivalent of

any applicable minimum hourly fringe benefits listed in the wage determination decision, in

lieu of the contribution of benefits to a permissible fringe benefit plan, for all hours

worked, including overtime, as described in paragraph 6. above. An employee is not

allowed to receive less than the minimum hourly basic rate of pay specified in the wage

determination decision.

22. WORK CONDUCTED ON HOLIDAYS – NON-FEDERALLY FUNDED PROJECTS

If a laborer/mechanic is employed in the normal course and scope of his or her work on the

job site on New Year’s Day, Martin Luther King Day, Memorial Day, Fourth of July, Labor

Day, Thanksgiving Day, or Christmas Day, or the calendar days observed as such in any

given year, work shall be paid for at a no less than one and one half times the regular

minimum hourly base pay regardless of the total number of hours the laborer/mechanic

has accumulated during the pay period.

23. UNDERPAYMENT OF WAGES OR SALARIES

A. When a “full investigation” (as called for in and as construed under Article 5159a,

Section 2, and as further generally described in an administrative directive to the City’s

Wage & Hour Monitor from the City Manager entitled “Conducting Wage and Labor

Standards Investigations on 100% Locally-funded City Construction Project”, as may be

amended) evidences’ underpayment of wages by CONTRACTOR or subcontractor to

laborers/mechanics employed upon the work covered by the Contract, the City of Leon

Valley, in addition to such other rights as may be afforded it under State and/or Federal

law and/or this Contract, shall withhold from the CONTRACTOR, out of any payments

(interim progress and/or final) due the CONTRACTOR, so much thereof as the City of

Leon Valley may consider necessary to secure ultimate payment by the appropriate

party to such laborers/mechanics, of full wages required by the Contract, plus a possible

penalty (See B. below). The amount so withheld, excluding any possible penalty to be

retained by the City, may be disbursed at an appropriate time after “full investigation”
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by the City of Leon Valley, for and on behalf of the CONTRACTOR/subcontractor (as may

be appropriate), to the respective laborers/mechanics to whom the same is due, or on

their behalf to fringe benefit plans, funds, or programs for any type of minimum fringe

benefits prescribed in the applicable wage determination decision.

B. Article 5159a, Revised Civil Statutes of Texas, as amended, states that CONTRACTOR

shall forfeit as a penalty to the City of Leon Valley the sum of sixty dollars ($60.00) for

each calendar day, or portion thereof, for each laborer, workman, or mechanic, who is

paid less than the said stipulated rate for any work done under this Contract whether

by the CONTRACTOR himself, or by any subcontractor working under him. Pursuant to

and supplemental of this statutory authority, the City of Leon Valley and the

CONTRACTOR/subcontractor contractually acknowledges and agrees that said sixty

dollars ($60.00) a statutory penalty shall be construed by and between the City of Leon

Valley and the CONTRACTOR/subcontractor as liquidated damages, and not as a

penalty, and will apply to any violations of paragraph 6, 7 or 9 herein, resulting from

CONTRACTOR/subcontractor underpayment violations.

C. If unpaid or underpaid workers cannot be located by the CONTRACTOR or the City after

diligent efforts to accomplish same, unpaid or underpaid wages shall be reserved by the

City in a special “unfound worker’s account” established by the City of Leon Valley, for

such employees. If after one (1) year from the final acceptance of the project by the

City, workers still cannot be located, in order that the City can make effective interim

re-use of the money, such wages, and any associated liquidated damages may be used

to defray actual costs incurred by the City in attempting to locate said workers, and any

remaining monies may then revert back to the City’s original funding source for the

project. However, unpaid or  underpaid workers for whom money was originally

reserved are eligible to claim recovery from the City for a period of not to exceed three

(3) years from the final acceptance of the project by the City. Recovery after expiration

of the three (3) year period is prohibited.

24. POSTING WAGE DETERMINATION DECISIONS AND NOTICE TO LABORERS’/ MECHANICS’

STATEMENTS

A. The applicable wage determination decision as described in the “General Statement”

(and as specifically included in each project contract), outlining the various workers’

classifications and mandatory minimum wages and minimum hourly fringe benefits

deductions, if any, of laborers/mechanics employed and to be employed upon the work

covered by this Contract, shall be displayed by the CONTRACTOR/subcontractor at the

site of work a conspicuous and prominent public place, readily and routinely accessible

to workmen for the duration of the project. In addition, the

CONTRACTOR/subcontractor agrees with the contents of the following statement, and

shall display same, in English and Spanish, near the display of the wage determination

decision at the site of work:
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NOTICE TO LABORERS/MECHANICS

Both the City of Leon Valley and the CONTRACTOR/subcontractor agree that you must

be compensated with not less than the minimum hourly base pay and minimum hourly

fringe benefit contribution in accordance with the wage rates publicly posted at this job

site, and as are applicable to the classification of work you perform.

Additionally, you must be paid not less than one and one-half times your basic hourly

rate of pay for any hours worked over 40 in any seven (7) calendar day work period, and

for any work conducted on New Year’s Day, Martin Luther King Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, and Christmas Day or the calendar days

observed as such in any given year.

Apprentice and trainee hourly wage rates and ratios apply only to apprentices and

trainees recognized under approved Federal, or State, apprenticeship training programs

registered with the Bureau of Apprenticeship and Training, United States Department

of Labor.

If you believe that your employer is not paying the posted minimum wage for the type

of work you do, you must make direct inquiry to the employer and inquire in writing,

within 60 days calendar days of your receipt of any allegedly incorrect wage or benefit

check or report, to the City of Leon Valley Wage & Hour Monitor, 6400 El Verde Road,

San Antonio, Texas 78238.

It is mandatory that you promptly file written inquiry of any allegedly incorrect wage or

benefit checks or reports with the City of Leon Valley Wage & Hour Monitor within the

60 calendar day period, so that you do not waive your potential right of recovery under

the provisions of the City of Leon Valley Public Works Contract that governs this project.

Both the City of Leon Valley and the CONTRACTOR/subcontractor agree that no

laborer/mechanic who files a complaint or inquiry concerning alleged underpayment of

wages or benefits, shall be discharged by the employer, or in other manner be

discriminated against by the employer, for filing such complaint or inquiry.

25. PAYROLLS & BASIC PAYROLL RECORDS

A. The CONTRACTOR and each subcontractor shall prepare payroll reports in accordance

with the “General Guideline” instructions furnished by the Wage & Hour Monitor of the

City of Leon Valley. Such payroll submittals shall contain the name and address of each

such employee, his correct labor classification, rate of pay, daily and weekly number of

hours worked, any deductions made, and actual basic hourly and fringe benefits paid.

The CONTRACTOR shall submit payroll records each week and no later than seven (7)

working days following completion of the work week being processed to the Wage &

Hour Monitor, City of Leon Valley. These payroll records shall include certified copies of

all payrolls of the CONTRACTOR and of his subcontractors, it being understood that the
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CONTRACTOR shall be responsible for the submission and general mathematical

accuracy of payroll from all of his subcontractors. Each such payroll submittal shall be

on forms deemed satisfactory to the City’s Wage & Hour Monitor and shall contain a

“Weekly Statement of Compliance”, as called for by the Contract Documents. Such

payrolls will be forwarded to Public Works, Wage & Hour Monitor, City of Leon Valley,

6400 El Verde Road, San Antonio, Texas 78238.

B. Copies of payroll submittals and basic supporting payroll records of the

CONTRACTOR/subcontractors accounting for all laborers/mechanics employed under

the work covered by this Contract, shall be maintained by CONTRACTOR/subcontractor

during the course of the work, and preserved for a period of three (3) years after

completion of the project. The CONTRACTOR/subcontractor shall maintain records

which demonstrate: any CONTRACTOR commitment to provide fringe benefits to

employees as may be mandated by the applicable wage determination decision; that

the plan or program is adjudged financially responsible by the appropriate approving

authority, (i.e. United States Department of Labor, United States Department of

Treasury, etc.); and that the provisions, policies, certificates, and description of benefits

of the plan or program as may be periodically amended, have been clearly

communicated in a timely manner and in writing, to the laborers/mechanics affected

prior to their performing work on the project.

C. The CONTRACTOR/subcontractor shall make the above records available for inspection,

copying, or transcribing by authorized representatives of the City of Leon Valley at

reasonable times and locations for purposes of monitoring compliance with this

Contract.

26. LABOR DISPUTES

The CONTRACTOR/subcontractor shall immediately notify the City Manager or his

designated representative of any actual or impending CONTRACTOR/subcontractor labor

dispute which may affect, or is affecting, the schedule of the CONTRACTOR’s or any other

CONTRACTOR’s or subcontractor’s work. In addition, the CONTRACTOR/subcontractor shall

consider all appropriate measures to eliminate or minimize the effect of such labor

disputes on the schedule, including but not limited to such measures as: promptly seeking

injunctive relief if appropriate; seeking appropriate legator equitable actions or remedies;

taking such measures as establishing a reserved gate, as appropriate; if reasonable feasible,

seeking other sources of supply or service; and any other measures that may be

appropriately utilized to mitigate or eliminate the job site and scheduling effects of the

labor dispute.

27. COMPLAINTS, PROCEEDINGS, OR TESTIMONY BY EMPLOYEES

No laborers/mechanics to whom the wage, salary, or other labor standard provisions of this

Contract are applicable shall be discharged, or in any other manner discriminated against

by the CONTRACTOR/subcontractors, because such an employee has filed any formal
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inquiry or complaint or instituted or caused to be instituted, any legal or equitable

proceeding, or has testified, or is about to testify, in any such proceeding under or relating

to the wage and labor standards applicable under this Contract.

28. EMPLOYEE INTERVIEWS TO ASSURE WAGE & LABOR STANDARD COMPLIANCE

CONTRACTOR/subcontractors shall allow expeditious job site entry of the City of Leon

Valley Wage & Hour Monitor displaying and presenting proper identification credentials to

the job site, the Wage & Hour Monitor shall observe all job site rules and regulations

concerning safety, internal security and fire prevention. CONTRACTOR/subcontractors shall

allow project employees to be separately and confidentially interviewed at random for a

reasonable duration by the Wage & Hour Monitor to facilitate compliance determinations

regarding adherence by the CONTRACTOR/subcontractor to these Wage and Labor

Standard Provisions.

29. “ANTI-KICKBACK” PROVISION

No person employed in the construction or repair of any City of Leon Valley Public Works

Project shall be induced, by any means, to give up to any CONTRACTOR/subcontractor or

public official or employee, any part of the hourly and/or fringe benefit compensation to

which he or she is otherwise entitled.

30. “FALSE INFORMATION”

Any person employed by the CONTRACTOR/subcontractor in the construction or repair of

any City of Leon Valley Public Works Project, who is proven to have knowingly and willfully

falsified, concealed or covered up by any deceptive trick, scheme, or device a material fact,

or made any false, fictitious or fraudulent statement or representation, or made or used

any false writing or document knowing the same to contain any false, fictitious or

fraudulent statement or entry, shall be permanently removed from the job site by

CONTRACTOR/subcontractor. The City of Leon Valley reserves the right to terminate this

Contract for cause as a result of serious and uncured violations of this provision.

31. EMPLOYMENT OF APPRENTICES/TRAINEES

A. Apprentices will be permitted to work at less than the predetermined rate for the work

they perform when they are employed and individually registered in a bona fide

apprenticeship program registered with the United States Department of Labor,

Employment and Training Administration, Bureau of Apprenticeship & Training, or with

a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in

his first 90 days or probationary employment as an apprentice in such an

apprenticeship program, who is not individually registered in the program, but who has

been certified by the Bureau of Apprenticeship & Training or a State Apprenticeship

Agency (where appropriate) to be eligible for probationary employment as an

apprentice. The allowable ratio of apprentices to journeyman in any craft classification
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shall not be greater than the ratio under the registered program. Any employee listed

on a payroll at an apprentice wage rate, who is not a trainee as defined in (b) below, or

is not registered or otherwise employed as stated above, shall be paid the wage rate for

the classification of work he actually performs. The CONTRACTOR/subcontractor is

required to furnish to the Wage & Hour Monitor of the City of Leon Valley, a copy of the

certification, along with the payroll record that the employee is first listed on. The wage

rate paid apprentices shall not be less than the specified rate in the registered program

for the apprentice’s level of progress expressed as the appropriate percentage of the

journeyman’s rate contained in the applicable wage determination decision.

B. Trainees will be permitted to work at less than the predetermined rate for the work

performed when they are employed pursuant to an individually registered program

which has received prior approval, evidenced by formal certification by the United

States Department of Labor, Employment and Training Administration. The ratio of

trainees to journeymen shall not be greater than that permitted under the plan

approved by the Employment and Training Administration. Every trainee must be paid

at not less than the rate specified in the approved program for his/her level of progress.

Any employee listed on the payroll at a trainee wage rate, who is not registered and

participating in a training plan approved by the Employment and Training

Administration, shall be paid not less than the wage rate determined by the

classification of the work he actually performs. The CONTRACTOR/subcontractor is

required to furnish a copy of the trainee program certification, registration of

employee-trainees, ratios and wage rates prescribed in the program, along with the

payroll record that the employee if first listed on, to the Wage & Hour Monitor of the

City of Leon Valley. In the event the Employment and Training Administration

withdraws approval of a training program, the CONTRACTOR/subcontractor will no

longer be permitted to utilize trainees at less than the applicable predetermined rate

for the work performed until an acceptable program is approved by the Employment

and Training Administration.

C. Paragraphs 18.a. and b. above shall not operate to exclude training programs approved

by the OFCCP, United States Department of Labor and as adopted by the Associated

General CONTRACTORs (AGC) of Texas, Highway, Heavy, Utilities and Industrial Branch.

Guidelines for these training programs shall be the same as those established for

federally funded projects. This sub-paragraph 18.c. shall not apply to those portions of a

project deemed to be building construction.

D. RATIOS, APPRENTICE TO JOURNEYMAN

The ratio of Apprentice to Journeyman for this project shall be the same as the Ratio

permitted under the plan approved by the Employment and Training Administration,

Bureau of Apprenticeship and Training, United States Department of Labor, by craft. A

copy of the allowable Ratios is included with the applicable Wage Determination

Decision in the specifications for this project.
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E. When a “full investigation” (as called for in, and construed under Article 5159a, Section

2, and as further generally described in an administrative directive to the City’s Wage &

Hour Monitor from the City Manager entitled “Conducting Wage and Labor Standard

Investigations on 100% Locally Funded City Construction Projects”, as may be amended)

evidences a violation of the Apprentice or Trainee to Journeyman ratios effective for

CONTRACTOR/subcontractor employees working on this Contract, the City of Leon

Valley, in addition to such other right as may be afforded it under State and/or Federal

law and/or other sections of this Contract (especially paragraph 10 “Underpayment of

Wages”), shall withhold from the CONTRACTOR, out of any payments (interim progress

and/or final) due the CONTRACTOR, the liquidated damages (not a penalty) sum of

seventy-five dollars ($75.00) for each calendar day or portion thereof, for each certified

Apprentice or Trainee employee assigned to a Journeyman that exceeds the maximum

allowable Apprentice/Trainee to Journeyman ratio stipulated for any work done under

this Contract, whether by the CONTRACTOR himself, or by any subcontractor working

under him.

32. JOB SITE CONDITIONS

CONTRACTORs/subcontractors will not allow any person employed for the project to work

in surroundings or under construction conditions which are unsanitary, unhealthy,

hazardous, or dangerous as governed by industry standards and appropriate local, state

and federal statutes, ordinances, and regulatory guidelines.

33. EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

A. The CONTRACTOR/subcontractor shall knowingly only employ persons of appropriate

ages commensurate with the degree of required skill, strength, maturity and judgement

associated with the activity to be engaged in, but not in less than the age of 14 years, as

governed by Chapter 51 “Employment of Children”, Texas Labor code, (Vernon’s Texas

Code Annotated) (as may be amended), and Texas Department of Labor and Standards

rulings and interpretations associated with that statute. It is hereby noted that in some

circumstances generally governed by this section, a federal statute (see: Fair Labor

Standards Act, 29 USCS Section 212; Volume 6A of the Bureau of National Affairs Wages

Hour Manual at Paragraph 96:1; “Child Labor Requirements in Non-agricultural

Occupations” WH Publication 1330, July 1978 as may be amended), could pre-empt the

Texas Statute and therefore be the controlling law on this subject. The

CONTRACTOR/subcontractor should seek classification from state and federal agencies

and legal counsel when hiring adolescent employees for particular job classifications.

B. Prohibited persons not to be employed are also those persons who, at the time of

employment for this Contract, are serving sentence in a penal or correctional

institution, except that prior approval by the City Manager is required to employ any

person participating in a supervised work release or furlough program that is

sanctioned by appropriate state and federal correctional agencies.
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C. The CONTRACTOR/subcontractors shall be responsible for compliance with the

provisions of the “Immigration Reform and Control Act of 1986" Public Law 99-603, and

any related State enabling or implementing statutes, especially as they in combination

apply to the unlawful employment of aliens and unfair immigration-related

employment practices affecting this Contract.

34. PROVISIONS TO BE INCLUDED IN SUBCONTRACTS

The CONTRACTOR shall cause these Wage and Labor Standard Provisions, or reasonably

similar contextual adaptations hereof, and any other appropriate state and federal labor

provisions, to be inserted in all subcontracts relative to the work to bind subcontractors to

the same Wage and Labor Standards as contained in these terms of the General Conditions

and other contract documents insofar as applicable to the work of subcontractors or sub-

tier subcontractors, and to give the CONTRACTOR similar, if not greater, general

contractual authority over the subcontractor, or sub-tier subcontractors, as the City of Leon

Valley may exercise over the CONTRACTOR.

35. GENERAL INDEPENDENT CONTRACTOR CLAUSE

This agreement does not create an employer relationship between parties. It is parties’

intention that the CONTRACTOR will be an independent CONTRACTOR and not the City of

Leon Valley employee for all purposes, including, but not limited to, the application of the

Fair Labor Standards Act minimum wage and overtime payments, Federal Insurance

Contribution Act, the Social Security Act, the Federal Unemployment Tax Act, the provisions

of the Internal Revenue Code, Texas workers compensation law and Texas unemployment

insurance law. The CONTRACTOR will retain sole and absolute discretion in the judgement

of the manner and means of carrying out the CONTRACTOR’s activities and responsibilities

hereunder. The CONTRACTOR agrees that it is a separate and independent enterprise from

the City of Leon Valley, that it has a full opportunity to find other business, that is has made

its own investment in its business, and that it will utilize a high level of skill necessary to

perform the work. This agreement shall not be construed as creating any joint employment

relationship between the CONTRACTOR and the City of Leon Valley and the City of Leon

Valley will not be liable for any obligation incurred by the CONTRACTOR, including, but not

limited to unpaid minimum wages, and/or overtime premiums.

36. HOT GOODS CLAUSE

The CONTRACTOR hereby certifies that the execution of the work he will perform, that he

will comply with all applicable provisions of Sections 6, 7 and 12 of the Fair Labor Standards

Act of 1938, as amended, and that there will be no violations of the “hot goods” or “hot

cargo” provisions of the Act involving restrictions on the use of the underage employees.
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37. PROTECTION OF LIVES AND HEALTH

The CONTRACTOR shall comply with the U.S. Department of Labor Safety and Health

Regulations for construction promulgated under the Occupational Safety and Health Act of

1970 (Public Law 91-596 and all subsequent amendments) and under Section 107 of the

Contract Work Hours and Safety Standards Act (Public Law 91-54 and all subsequent

amendments).

The CONTRACTOR shall have a competent person or persons, as required under the

Occupational Safety and Health Act, on the site to inspect the work and to supervise the

conformance of the CONTRACTOR’s operations with the regulations of the Act.

This project is subject to all of the Safety and Health Regulations CFR 29, Part 1926 and all

subsequent amendments) as promulgated by the U.S. Department of Labor on June 24,

1974, and CFR 29, Part 1910 and all subsequent amendments of General Industry Safety

and Health Regulations identified as applicable to construction. CONTRACTORS are urged to

become familiar with the requirements of these regulations.

38. ANTI-DISCRIMINATION IN EMPLOYMENT

A. The CONTRACTOR and/or any subcontractor(s), if permitted, certifies complete

compliance with the Federal Civil Rights Law and the Americans with Disabilities Act,

agreeing to nondiscrimination based on race, age, color, religion, disability, gender,

ancestry, national origin, or place of birth in employment practices, programs and

services shall include but not be limited to, the following: employment, upgrading,

demotion or transfer; recruitment or recruitment advertising; layoff or termination,

rates of pay or other compensation; and selection for training, including apprenticeship.

B. The CONTRACTOR shall in all solicitations or advertisements for employees placed by or

on behalf of the CONTRACTOR, state that all qualified applicants will receive

consideration for employment without regard to race, age, color, religion, disability,

gender, ancestry, national origin, or place of birth.
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

 as Principal, and 

as Surety, are hereby

held and firmly bound unto OWNER in the penal sum of 

 for the payment of which, well and truly to be made, we

hereby jointly and severally bind ourselves, successors and assigns.

Signed, this  day of , 20 .

The Condition of the above obligation is such that whereas the Principal has submitted to the

City of Leon Valley a certain BID, attached hereto and hereby made a part hereof to enter into

a contract in writing, for the LEON VALLEY GATEWAY MONUMENTS.

NOW, THEREFORE,

(a) If said BID shall be rejected, or

(b) If said BID shall be accepted and the Principal shall execute and deliver a

contract in the Form of Contract attached hereto (properly completed in

accordance with said BID) and shall furnish BONDS for his faithful performance

of said contract, and for the payment of all persons performing labor or

furnishing materials in connection therewith, and shall in all other respects,

including the provision of proper insurance certificates, perform the agreement

created by the acceptance of said BID,

then this obligation shall be void, otherwise the same shall remain in force and effect; it being

expressly understood and agreed that the liability of the Surety for any and all claims

hereunder shall, in no event, exceed the penal amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety

and its BOND shall be in no way impaired or affected by an extension of the time within which

the OWNER may accept such BID; and said Surety does hereby waive notice of any such

extension.



BID BOND  page 2 of 2

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals,

and such of them as are corporations have caused their corporate seals to be hereto affixed

and these presents to be signed by their proper officers, the day and year first set forth above.

Principal

Surety

By:  

IMPORTANT - Surety companies executing BONDS must be legally authorized by the State

Board of Insurance to transact business in the State of Texas.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:  that

(Name of Contractor)

(Address of Contractor)

a 
(Corporation, Partnership or Individual)

hereinafter called Principal, and 

        (Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto:

CITY OF LEON VALLEY, 6400 EL VERDE ROAD., LEON VALLEY, TX  78238 hereinafter called

OWNER, in the penal sum of  Dollars

($ ) in lawful money of the United States, for the payment of which

sum well and truly to be made, we bind ourselves, successors, and assigns, jointly and

severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain

contract with the OWNER, dated the  day of   , 20 

a copy of which is hereto attached and made a part hereof for the:

LEON VALLEY GATEWAY MONUMENTS

NOW, THEREFORE, if the Principal shall well, truly and faithfully, perform its duties, all the

undertakings, covenants, terms, conditions, and agreements of said contract during the

original terms thereof, and any extension thereof which may be granted by the OWNER, with

or without notice to the Surety and during the one year post-construction guaranty period, and

if he shall satisfy all claims and demands incurred under such contract, and shall fully indemnify

and save harmless the OWNER from all costs and damages which it may suffer by reason of

failure to do so, and shall reimburse and repay the OWNER all outlay and expense which the

OWNER may incur in making good any default, then this obligation shall be void; otherwise to

remain in full force and effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that

no change, extension of time, alteration or addition to the terms of the contract, or to the

WORK to be performed thereunder, or the SPECIFICATIONS accompanying the same, shall in

any wise affect its obligation on this BOND, and it does hereby waive notice of any such
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change, extension of time, alteration or addition to the terms of the contract, or to the WORK,

or to the SPECIFICATIONS.

PROVIDED FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall

abridge any remaining legal right of any beneficiary hereunder, whose timely filed claim may

be unsatisfied.

PROVIDED, FURTHER, that this Payment Bond is executed pursuant to the provisions of Section

2253.02 of the Texas Government Code (Vernon's Texas Codes Annotated) as amended, and all

liabilities on this Bond shall be determined in accordance with the provisions of said Code and

Article 7.19-1 Vernon's Texas Insurance Code to the same extent as if it were copied at length

herein.

IN WITNESS WHEREOF, this instrument is executed in 4 counterparts, each one of which shall

be deemed an original, this the  day of  , 20 .

ATTEST:

Principal

(Principal) Secretary

By: [S]

(SEAL)

(Address)

Witness as to Principal

(Address)

ATTEST:
Surety

By: [S]
Attorney in Fact

(Address)

(Address)

Note:     Date of BOND must not be prior to date of Contract.  If CONTRACTOR is Partnership,

all partners should execute BOND.

IMPORTANT:     Surety companies executing BONDS must be legally authorized by the State

Board of Insurance to transact business in the State of Texas.
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TERMS & CONDITIONS

THE CONTRACTOR SHALL MAINTAIN THE FOLLOWING INSURANCE:

1. Workers’ Compensation Insurance Coverage.

The insurance carrier shall be an admitted carrier in the State of Texas.

A. Definitions:

Certificate of coverage (“certificate”) - A copy of a certificate of insurance, a

certificate of authority to self insure issued by the commission, or a coverage

agreement (TWCC-81, TWCC-82, TWCC-83, or TWCC-84), showing statutory

workers compensation insurance coverage for the person’s or entity’s

employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on

the project until the contractor’s/person’s work on the project has been

completed and accepted by the governmental entity.

Person’s providing services on the project (“subcontractor” in section 406.096) -

includes all persons or entities performing all or part of the services the

contractor has undertaken to perform on the project, regardless of whether that

person contracted directly with the contractor and regardless of whether that

person has employees.  This includes, without limitation, independent

contractors, subcontractors, leasing companies, motor carriers, owner-

operators, employees of any such entity, or employees of any entity which

furnishes persons to provide services on the project.

“Services” include, without limitation, providing, hauling, or delivering

equipment or materials, or providing labor, transportation, or other service

related to a project.  “Services” does not include activities unrelated to the

project, such as food/beverage vendors, office supply deliveries, and delivery of

portable toilets.

B. The contractor shall provide coverage, based on proper reporting of

classification codes and payroll amounts and filing of any coverage agreements,

which meets the statutory requirements of Texas Labor Code, Section 401.011

(44) for all employees of the contractor providing services on the project, for the

duration of the project.

C. The contractor must provide a certificate of coverage to the governmental entity

prior to being awarded the contract.

D. If the coverage period shown on the contractor’s current certificate of coverage

ends during the duration of the project, the contractor must, prior to the end of

the coverage period, file a new certificate of coverage with the governmental
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entity showing that coverage has been extended.

E. The contractor shall obtain from each person providing services on a project,

and provide to the governmental entity:

(1) a certificate of coverage, prior to that person beginning work on the

project, so the governmental entity will have on file certificates of

coverage for all persons providing services on the project; and

(2) no later than seven days after receipt by the contractor, a new certificate

of coverage showing extension of coverage, if the coverage period shown

on the current certificate of coverage ends during the duration of the

project.

F. The contractor shall retain all required certificates of coverage for the duration

of the project and for one year thereafter.

G. The contractor shall notify the governmental entity in writing by certified mail or

personal delivery, within 10 days after the contractor knew or should have

known, of any change that materially affects the provision of coverage of any

person providing services on the project.

H. The contractor shall post on each project site a notice, in the text, form and

manner prescribed by the Texas Workers’ Compensation Commission, informing

all persons providing services on the project that they are required to be

covered, and stating how a person may verify coverage and report lack of

coverage.

I. The contractor shall contractually require each person with whom it contracts to

provide services on a project, to:

(1) provide coverage, based on proper reporting of classification codes and

payroll amounts and filing of any coverage agreements, which meets the

statutory requirements of Texas Labor Code, Section 401.011 (44) for all

of its employees providing services on the project, for the duration of the

project;

(2) provide to the contractor, prior to that person beginning work on the

project, a certificate of coverage showing that coverage is being provided

services on the project for the duration of the project;

(3) provide the contractor, prior to the end of the coverage period, a new

certificate of coverage showing extension of coverage showing extension

of coverage, if the coverage period shown on the current certificate of

coverage ends during the duration of the project;

(4) obtain from each other person with whom it contracts, and provide to
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the contractor:

(a) a certificate of coverage, prior to the other person

beginning work on the project; and

(b) a new certificate of coverage showing extension of

coverage, prior to the end of the coverage period, if the

coverage period shown on the current coverage ends

during the duration of the project;

(5) retain all required certificates of coverage on file for the duration of the

project and for one year thereafter;

(6) notify the governmental entity in writing by certified mail or personal

delivery, within 10 days after the person knew or should have known, of

any change that materially affects the provision of coverage of any

person providing services on the project; and

(7) contractually require each person with whom it contracts, to performs as

required by paragraphs (1) - (7), with the certificates of coverage to be

provided to the person for whom they are providing services.

J. By signing this contract or providing or causing to be a provided a certificate of

coverage, the contractor is representing  to the governmental entity that all

employees of the contractor who will provide services on the project will be

covered by workers’ compensation coverage for the duration of the project, that

the coverage will be based on proper reporting or classification codes and

payroll amounts, and that all coverage agreements will be filed with the

appropriate insurance carrier or, in the case of a self-insured, with the

commission’s Division of Self-Insurance Regulation.  Providing false or

misleading information may subject the contractor to administrative penalties,

criminal penalties, civil penalties, or civil actions.

K. The contractor’s failure to comply with any of these provisions is a breach of

contract by the contractor which entitles the governmental entity to declare the

contract void if the contractor does not remedy the breach within ten days after

receipt of the notice of breach from the governmental entity.

2. Comprehensive General Liability Insurance

This insurance shall:

A. Be in an amount not less than $2,000,000 per occurrence, with a deductible of

not more than $2,500;

B. Include coverage for the liability assumed by the Contractor under Item F.

(Indemnity);
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C. Include completed operation coverage which is to be kept in force by the

Contractor for a period of not less than one year after the completion of the

work provided for or performed under these specifications;

D. Not be subject to any of the special property damage liability exclusions

commonly referred to as the XCU exclusions pertaining to blasting or explosion,

collapse, or structural damage and underground property;

E. Not be subject to any exclusion of property used by the insured or property in

the case, custody or control of the insured or property as to which the insured

for any purpose is exercising physical control;

F. In naming the City of Leon Valley as an additional insured on your

comprehensive General Liability Insurance, the following words apply:

“Contractor shall defend, indemnify and hold harmless the City of Leon Valley,

its agents and employees from and against any liability, loss, cost and expense

(“Liability”) claimed by a third party (including reasonable attorney’s fees and

cost of defense) resulting from Contractor’s performance of the Work to the

extent that such Liability:

(1) is attributable to bodily injury, sickness, disease or death, or to the injury

to or destruction of tangible personal property; and,

(2) is caused or contributed to by any neglect or fault of Contractor, its

subcontractors, or their respective employees.

Where liability is attributable to the joint negligence or fault of Contractor and

any other person (including Owner), Contractor’s duty of indemnification shall

be limited to Contractor’s allocable share of such joint negligence or fault.”

G. The Insurance company must have as a minimum a current A.M. Best rating of

A.

3. Comprehensive Automobile Liability in the following amounts:

Bodily Injury $1,000,000 per person

$3,000,000 per accident

Property Damage $300,000 per accident

4. General Requirements for Insurance Coverage

A. The Certificate of Insurance furnished by the Contractor shall show by specific

reference that each of the foregoing items have been provided for;

B. Certificates of Insurance required for each copy of the agreement which
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specifically set forth evidence of all required coverage will be filed with the City

prior to the City’s execution of the contract.  Worker’s Compensation Insurance

coverage must be provided to the City prior to the City’s award of the contract.

C. The Certificates of Insurance furnished by the contractor as evidence of the

Insurance maintained by the contractor will include a clause obligating the

Insurer to give the City of Leon Valley ten (10) days prior written notice of

cancellation or any material change in the insurance coverage.

D. Waiver of Subrogation:  The City of Leon Valley and the Contractor waive all

rights and the rights of their respective insurance companies against each other

for damages caused by fire or other perils to the extent such damages are

covered by property insurance purchased by either party.

5. Anti-Discrimination in Employment

A. The contractor (successful bidder) and/or any subcontractor(s), if permitted,

certifies complete compliance with the Federal Civil Rights Law and the

Americans with Disabilities Act, agreeing to non-discrimination based on race,

age, color, religion, disability, gender, ancestry, national origin, or place of birth

in employment practices, programs and services shall include but not be limited

to, the following: employment, upgrading, demotion or transfer; recruitment or

recruitment advertising; layoff or termination, rates of pay or other

compensation; and selection for training, including apprenticeship.

B. The contractor shall in all solicitations or advertisements for employees placed

by or on behalf of the contractor, state that all qualified applicants will receive

consideration for employment without regard to race, age, color, religion,

disability, gender, ancestry, national origin, or place of birth.

C. Upon request by the City of Leon Valley, the contractor shall furnish all

information or reports required to investigate his/her payrolls and personnel

records which pertain to current contract(s) with the City for purposes of

ascertaining compliance with this non-discrimination certification.

6. General Independent Contractor Clause

This agreement does not create an employer relationship between the parties.  It is the

parties’ intention that the contractor will be an independent contractor and not the

City of Leon Valley employee for all purposes, including, but not limited to, the

application of the Fair Labor Standards Act minimum wage and overtime payments,

Federal Insurance Contribution Act, the Social Security Act, the Federal Unemployment

Tax Act, the provisions of the Internal Revenue Code, Texas workers’ compensation law

and Texas unemployment insurance law.  The contractor will retain sole and absolute

discretion in the judgment of the manner and means of carrying out the contractor’s

activities and responsibilities hereunder.  The contractor agrees that it is a separate and

independent enterprise from the City of Leon Valley, that it has a full opportunity to
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find other business, that it has made its own investment in its business, and that it will

utilize a high level of skill necessary to perform the work.  This agreement shall not be

construed as creating any joint employment relationship between the contractor and

the City of Leon Valley and the City of Leon Valley will not be liable for any obligation

incurred by the contractor, including but not limited to unpaid minimum wages and/or

overtime premiums.

7. Hot Goods Clause

The bidder hereby agrees that in the execution of the work he or she will comply with

all applicable provisions of Sections 6, 7, and 12 of the Fair Labor Standards Act of 1938,

as amended, and that there will be no violations of the “hot goods” or “hot  cargo”

provisions of the Act involving restrictions on the use of underage employees.

8. Fire Safety

The contractor shall comply with all City regulations including those regarding Fire

Safety.  In this regard he shall comply with all instructions of the City Fire Marshall

during the course of the work.

9. Hazard Communications Act

In compliance with Article 5182b, Texas Revised Civil Statutes, all employers are

required to train and educate employees on the safe use and handling of hazardous

materials that employees may be exposed to in the work place.  The City of Leon

Valley's Fire Chief is designated as the City's HazComm Officer.  Contractors of the City

are also required to comply with the requirements of this Act.

Contractors are entitled to a copy of the City's workplace chemical list to which the

contractor, its employees and agents may be exposed to in the workplace.  Contractors

are also entitled to a copy of all MSDS sheets for any hazardous chemicals which the

City may have in the work place.  Contractors have the obligation to inform its

employees and agents of all of these requirements.  Contractor shall furnish the City

with the MSDS sheets for any hazardous chemical brought into the City workplace that

City employees will have exposure to.  Contractors shall sign the Attachment 5, "Hazard

Communications Contractor Acknowledgment" certifying receipt of this information.

10. FIRE SAFETY

The contractor shall comply with all City regulations including those regarding Fire

Safety.  In this regard, he shall comply with all instructions of the City Fire Marshall

during the course of the work.
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HAZARD COMMUNICATIONS 

CONTRACTOR ACKNOWLEDGMENT

IT IS HEREBY UNDERSTOOD AND AGREED THAT                                                               , a

Contractor under Contract to dated the                 day of                                        , 20 ,

with the City of Leon Valley has received from the City notice of the Contractor's rights under

the Texas Hazards Communications Act, the chemical list and material safety data sheets for

hazardous chemicals that will be present in the City work area.

                                                                    , Contractor with the City of Leon Valley, understands

our obligation to inform our employees and agents of the information provided.  Material

safety data sheets have been received for the following chemicals.

CONTRACTOR NAME: 

NAME OF AUTHORIZED AGENT: 

TITLE OF AUTHORIZED AGENT: 

SIGNATURE OF AUTHORIZED AGENT: 

DATE: 
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ    

For vendor or other person doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session.

This questionnaire is being filed in accordance with Chapter 176, Local Government Code by a person who has a

business relationship as defined by Section 176.001(1-a) with a local governmental entity and the person meets

requirements under Section 176.006(a).

By law this questionnaire must be filed with the records administrator of the local governmental entity not later than

the 7th business day after the date the person becomes aware of facts that require the statement to be filed. See

Section 176.006, Local Government Code.

A person commits an offense if the person knowingly violates Section 176.006, Local Government Code. An offense

under this section is a Class C misdemeanor.

OFFICE USE ONLY

Date Received

1. Name of person doing business with local governmental entity.

2. Check this box if you are filing an update to a previously filed questionnaire.

G (The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the

7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

3. Name of local government officer with whom filer has employment or business relationship.

Name of Officer

This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an
employment or other business relationship as defined by Section 176.001(1-a), Local Government Code.  Attach additional
pages to this Form CIQ as necessary.

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than

investment income, from the filer of the questionnaire?

G Yes G No

B. Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from

or at the direction of the local government officer named in this section AND the taxable income is not received

from the local governmental entity?

G Yes G No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the

local government officer serves as an officer or director, or holds an ownership of 10 percent or more?

G Yes G No

D. Describe each employment or business relationship with the local government officer named in this section.

4.

Signature of person doing business with governmental entity Date
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PRE-BID DISCLOSURE STATEMENT

All questions must be answered or your bid will be deemed non-responsive and subject to

rejection.  The data given must be clear and comprehensive.  This statement must be

notarized.  If necessary, questions may be answered on separate attached sheets.  The bidder

may submit any additional information he desires.

1. This Pre-Bid Disclosure Statement is submitted to the City of Leon Valley, Texas

by:  

        a Corporation             a Partnership             a Texas Joint Venture             an Individual

Address: Contractor's No.:  

City: State:  Zip Code: 

2. Years in business under present business name:  

3. Years of experience in construction work of the type called for in this contract as:

        a General Contractor             a Subcontractor

4. What projects has your organization completed?  List most recent FIRST.

Contract Type of Date Owner's Name

Amount Work Completed and Address

5. What projects does your organization have under way as of this date?

Contract Type of % Owner's Name

Amount   Work Completed and Address
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6. Have you ever failed to complete any work awarded to you?         Yes         No.  If "Yes", state

where and why. 

7. Are you at present in any lawsuits involving construction work of any type?

        Yes         No.  If "Yes", explain:

8. If this contract is awarded to you, your company's office administrative manager for the

work will be Mr. (Ms.) , and your resident construction

superintendent will be Mr. (Ms.) .

9. What experience in this type of work does the individual designated as resident

superintendent above have? 

10. What portion of the work do you intend to subcontract? 

11. What equipment do you own that is available for the proposed work?

Description, Size, Years in Present

Quantity Capacity, etc. Condition  Service Location

12. Have you received firm offers from suppliers or manufacturers for all major items of

material and/or equipment within the price totals used in preparing your proposal?

         Yes              No
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Credit Available: $ Bank reference: 

Bonding capacity available: $ 

The undersigned hereby  authorizes and requests any person, firm or corporation to furnish

any information requested by the Engineer and Owner in verification of the recitals comprising

this Pre-Bid Disclosure Statement.

The signatory of this questionnaire guarantees the truth and accuracy of all statements herein

made and all answers herein expressed.

Date this  day of , 20 .

By: 

Title: 

STATE OF 

COUNTY OF 

Subscribed and sworn to before me this  day of , 20 .

Notary Public

My commission expires: 
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CONTRACT

THIS AGREEMENT MADE THIS  day of  , 2014, by and

between 

(a corporation organized and existing under the laws of the State of Texas )  or, (a partnership

consisting of  )

or, (an individual doing business as )

hereinafter called the "Contractor" and City of Leon Valley hereinafter called the "City".

WITNESSETH, that the Contractor and the City for the consideration stated herein

mutually agree as follows:

ARTICLE 1.  Statement of Work.  The Contractor shall furnish all supervision, technical

personnel, labor, materials, machinery, tools, equipment and services, including utility and

transportation services, and perform and complete all work required for the construction of

the improvements embraced in the Project; namely, the item or items listed in the bid

proposal, and required supplemental work for the Leon Valley Gateway Monuments; all in

strict accordance with the Contract Documents including all addenda thereto, numbered/dated 

,

 all as prepared by the City of Leon Valley.

ARTICLE 2.  The Contract Price.   The City will pay the Contractor for the performance of

the Contract in current funds, as stipulated in the Bid for the items of work completed subject

to additions and deductions.

Contractor hereby acknowledges and understands that this is a "separated contract"

pursuant to recently enacted legislation contained in Texas Administrative Code, Title 34, I, 3,

O§3.291.  The following amount of money represents that part of the total contract price

representative of the value of tangible personal property to be physically incorporated into the

project realty: $ .

ARTICLE 3.  Contract.  The executed contract documents shall consist of the following:

a. Contract (this agreement)

b. Addenda (if any)

c. Bid Advertisement
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d. Signed copy of Bid Form

e. General Information

f. Terms and Conditions

g. Texas Hazards Communications Contractor Acknowledgment

h. Conflict of Interest Questionnaire

i. Insurance Documents

j. Technical Specifications

k. Plans/Drawings

This Agreement, together with other documents enumerated in the ARTICLE 3, which

said other documents are as fully a part of the Contract as if hereto attached or herein

repeated, forms the Contract between the parties hereto.  In the event that any provision in

any component part of this contract conflicts with any provisions of any other component part,

the provisions of the component parts first enumerated in this ARTICLE 3 shall govern, except

as otherwise specifically stated.

CONTRACTOR and OWNER recognize that time is of the essence in the completion of

this public project. Both parties agree that significant financial loss will be incurred should the

project not be completed on time and the calculation of said damages will be difficult to

determine. Both parties acknowledge the difficulty of damage calculating and expense of

litigating or otherwise probing the actual costs of such delay and agree that such is not in

either parties’ best interest. In lieu of such determination, both parties agree to the sum

$500.00 per calendar day as liquidated damages for each calendar day the project is not

substantially complete, as the sole and exclusive remedy for the damage costs of project delay.

The parties agree that any dispute over damages from either party shall be limited by the daily

liquidated damages amount. This amount shall be withheld from the appropriate pay request

and retained by the owner as reimbursement; or in the case of damage costs due to the

contractor, be billed to the owner on the final pay request once all the punch-list items are

corrected upon final project completion.

IN WITNESS WHEREOF the parties hereto have caused this AGREEMENT to be

executed in three (3) original copies on the day and year first above written.
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(Seal)

City of Leon Valley
Attest: Owner

By: 
Signature

Name: Manuel Longoria, Jr.
Witness

Title: City Manager

(Seal)

Contractor (State Corporation,
Individual or Partnership)

Attest:

By: 
Signature

Name:                                                             
Witness

Title: 
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PREVAILING WAGE RATE DETERMINATION

The following statute requires state agencies, cities, counties, independent school districts, and

all other political subdivisions that engage in construction projects using public funds to include

prevailing wage rates in the project bid documents and the construction contract.

Article 5159a, Texas Civil Statutes, as amended by H.B. 560, Ch. 606, Acts, 73rd Legislature,

Regular Session (1993)

Pursuant to the requirements of this statute, the General Services Commission, Facilities

Construction, has ascertained the following rates of wages are paid to various classifications of

workers in the locality of this project.

Building construction wage rates shall be paid to all workers except those workers engaged in site

work and construction beyond five feet of buildings.

Not less than the following hourly rates shall be paid for the various classifications of work

required by this project. Workers in classifications where rates are not identified shall be paid not

less than the general prevailing rate of “laborer” for the various classifications of work listed

therein.

The hourly rate for legal holiday and overtime work shall not be less than one and one-half (1 &

½ ) times the base hourly rate.

The rates specified are journeyman rates. Apprentices may be used on the project and may be

compensated at a rate determined mutually by the worker and employer, commensurate with the

experience and skill of the worker but not at a rate not less than 60% of the journeyman’s wage

as shown. At no time shall a journeyman supervise more than one (1) apprentice. All apprentices

shall be under the direct supervision of a journeyman working as a crew.

Welders shall receive the rate prescribed for the craft performing the operation to which the

welding is incidental.
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DOCUMENT 003132 - GEOTECHNICAL DATA 

1.1 GEOTECHNICAL DATA 

A. This Document with its referenced attachments is part of the Procurement and Contracting Requirements 

for Project. They provide Owner's information for Bidders' convenience and are intended to supplement 

rather than serve in lieu of Bidders' own investigations. They are made available for Bidders' convenience 

and information, but are not a warranty of existing conditions. This Document and its attachments are not 

part of the Contract Documents. 

B. A geotechnical investigation report for Project, prepared by Arias & Associates, dated April 22, 2013, is 

available for viewing as appended to this Document. 
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The results of a Geotechnical Engineering Study for the proposed Gateway Monument 

structures in the City of Leon Valley, Texas are presented in this report.  This project was 

authorized on March 6, 2013 by Ms. Kristie M. Flores representing the City of Leon Valley. 

Our scope of work was performed in general accordance with the services outlined in Arias 

Proposal No. 2013-70, dated January 23, 2013 and revised March 5, 2013.

The purpose of this geotechnical engineering study was to establish engineering properties 

of the subsurface soil and groundwater conditions present at the site.  The scope of the study 

is sufficient to provide geotechnical engineering criteria for use by design engineers in 

preparing the monument foundation designs.  Environmental studies, pavement engineering 

or analyses of slopes and/or retaining walls were beyond our authorized scope of services

for this project.

The planned project will consist of the construction of two entrance Gateway Monuments 

located at the intersections in the grass median of Bandera Road near the intersections of 

Grass Hill Drive and Eckhert Road in the City of Leon Valley, Texas.  A Vicinity Map is 

included as Figure 1 in Appendix A.

The planned site improvements include the new monuments, flatwork, and landscaping 

improvements.  Preliminary information provided by Halff Associates indicates the self-

supported monument structures will weigh approximately 150 to 200 kips.  Preliminary plans 

are to support the monuments on either drilled pier foundations or a shallow concrete mat 

foundation.

At the time of our study, the proposed monument locations were vacant and vegetated with

grass.  Site photographs are included as Figure 3 in Appendix A of this report.

Two (2) soil borings were drilled and sampled at the approximate location shown on the 

Boring Location Plan provided as Figure 2 in Appendix A.  The borings were drilled within the 

footprint of the proposed monuments at each of the two locations to a depth of approximately 

40 feet.  The boring depths were measured from below the existing ground surface elevation 

on March 20, 2013.  The borings were sampled in accordance with ASTM D1587 for thin-

walled tubes and ASTM D1586 for Split Spoon sampling techniques as described in 

Appendix C.  A truck-mounted drill rig using continuous flight augers together with the 

sampling tool noted was used to secure the subsurface soil samples. 
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Soil classifications and borehole logging were conducted during the exploration by an

Engineer In Training working under the supervision of our Geotechnical Engineer.  Final soil 

classifications, as seen on the boring logs included in Appendix B, were determined in the 

laboratory based on laboratory and field test results and applicable ASTM procedures. 

As a supplement to the field exploration, laboratory testing was conducted to determine soil 

water content, Atterberg Limits, and percent passing the US Standard No. 200 sieve.  The 

laboratory results are reported in the attached boring logs included in Appendix B.  A key to 

the terms and symbols used on the logs is also included in Appendix B.  The soil laboratory 

testing for this project was done in accordance applicable ASTM procedures with the 

specifications and definitions for these tests listed in the Appendix C   Remaining soil 

samples recovered from this exploration will be routinely discarded following submittal of this 

report.  

Geology, generalized stratigraphy, and groundwater conditions at the project site are 

discussed in the following sections.  The subsurface and groundwater conditions are based 

on conditions encountered at the boring location to the depth explored.

The earth materials underlying the project site have been regionally mapped as the Pecan

Gap Chalk Formation (Kpg) from the Late Cretaceous era.  The formation is composed 

primarily of limestone.  In Texas, the unit is chalk, with parts clayey and sandy.  The 

surrounding geologic formations are Austin Chalk (Kau) with some Fluviatile terrace 

deposits. Locally, the materials encountered in the test borings consisted of clays with trace 

sand and very hard Marlstone.  A geologic map of the project location is located in Appendix 

A as Figure 4.

The generalized subsurface stratigraphy encountered in the borings varied slightly between 

the two locations.  The soils encountered in each of the soil borings are summarized in the 

following tables.  
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0 

To

5 

CLAYEY SAND with Gravel (SC), dark 
brown, stiff

31 42
12-18

15

5 

to 

13

Sandy FAT CLAY (CH), with some 
Gravel, dark brown, stiff to very stiff

31 42-59 12-20

31 51 16

13

to

18

LEAN CLAY with Sand (CL), with 
calcareous nodules, light tan, very stiff

23 51 15

23 51 15

18

to

40

MARLSTONE, very hard, light tan, 
with cemented seams

-- --
50/4” – 
**10/0”

-- --

Depth - Depth from existing ground surface at the time of geotechnical study, feet

 PI - Plasticity Index, %
No. 200 - Percent passing #200 sieve, %

 N - Standard Penetration Test (SPT) value, blows per foot
** - Blow Counts During Seating Penetration

0

to 

5 

FAT CLAY with Sand (CH), dark 
brown, very stiff

31 77

--

31 77

5 

to

18

FAT CLAY with Sand(CH), some 
calcareous nodules, light tan, hard to 

very hard

31 82-97
24 – 
50/3”

31 90

18

to

28

MARLSTONE, very hard, light tan, 
with cemented seams

-- --
**50/3” – 
**50/2’

-- --

28

to

40

LEAN CLAY with Sand (CL), tan and 
gray, very hard

26-29 83-86
50/5” – 
**50/6”

28 85
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Depth - Depth from existing ground surface at the time of geotechnical study, feet

 PI - Plasticity Index, %
No. 200 - Percent passing #200 sieve, %

 N - Standard Penetration Test (SPT) value, blows per foot
** - Blow Counts During Seating Penetration

A dry soil sampling method was used to obtain the soil samples at the project site.  

Groundwater was not encountered within the test borings during the soil sampling activities 

which were performed on March 20, 2013. The open boreholes were backfilled using soil 

cuttings generated from the drilling process.

Groundwater levels will often change significantly over time and should be verified 

immediately prior to construction. Water levels in open boreholes may require several hours 

to several days to stabilize depending on the permeability of the soils.  Groundwater levels at 

this site may differ during construction because fluctuations in groundwater levels can result 

from seasonal conditions, rainfall, drought, or temperature effects.  Pockets or seams of 

gravels, sands, silts or open fractures and joints can store and transmit “perched” 

groundwater flow or seepage.

Section 1613 of the International Building Code (2012) requires that every structure be 

designed and constructed to resist the effects of earthquake motions, with the seismic design 

category to be determined in accordance with Section 1613 or ASCE 7. Site classification 

according to the International Building Code (2012) is based on the soil profile encountered 

to 100-foot depth.  The stratigraphy at the site location was explored to a maximum 40-foot 

depth.  

Clay soils and Marlstone having similar consistency were extrapolated to be present between 

40 and 100-foot depths.  On the basis of the site class definitions included in Table 1613.5.2 

and 1613.5.5 of the 2012 Code and the encountered generalized stratigraphy, we 

characterize the site as Site Class C. 

Seismic design coefficients were determined using the on-line software, Seismic Hazard 

Curves and Uniform Response Spectra, version 5.1.0, dated February 10, 2011 accessed at 

(http://earthquake.usgs.gov/hazards/designmaps/javacalc.php). Analyses were performed 

considering the 2012 International Building Code.  Input included zip code 78238 and Site 

Class C.  Seismic design parameters for the site are summarized in the following table.
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C 1.2 1.7 0.102g 0.027g 

Fa = Site coefficient

Fv = Site coefficient
Ss = Mapped spectral response acceleration for short periods
S1 = Mapped spectral response acceleration for a 1-second period

Structural damage can be caused by volume changes in clay soils.  Clays can shrink when 

they lose water and swell (grow in volume) when they gain water. The potential for

expansive clays to shrink and swell is typically related to the Plasticity Index (PI). Clays with 

a higher PI generally have a greater potential for soil volume changes due to moisture 

content variations. The soils found at this site are capable of swelling and shrinking in 

volume dependent on potentially changing soil water content conditions during or after 

construction.  The term swelling soils implies not only the tendency to increase in volume 

when water is available, but also to decrease in volume or shrink if water is removed. 

The near-surface soil samples at this site have plasticity index values of approximately 31

which suggest that the soils have a high potential for shrinking and swelling due to 

fluctuations in soil moisture content, especially considering the very dry soil moisture content 

of the upper soils. We have estimated potential heave for this site utilizing the TXDOT 

method (Tex 124-E). Using the TXDOT method, we estimate that the PVR is approximately 3

to 3 ½ inches at each site considering the existing soil moisture conditions at the time of the 

sampling activities.

It has been our experience that the PVR method can sometimes underestimate the potential 

shrink/swell movements. Fluctuations in the soil moisture content generated from climatic 

conditions (i.e., droughts or floods) or as a result of development (e.g., irrigation of 

landscaping in the immediate vicinity of the building, poor surface drainage, leaking plumbing 

or water lines) may result in greater shrink/swell movements than calculated.  

Both shallow and deep foundation types are utilized in this area.  Deep drilled piers are 

suited for structures with moderate to heavy loading conditions, or for more movement–

sensitive structures.  The piers, when properly founded, can reduce foundation movement of 

the superstructure.  Grade beams, isolated from the soil, typically span between the piers 

and either a structurally suspended slab or soil supported slab-on-grade is used at the 

ground floor level.  The structurally suspended slab option is used when excellent 
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performance is expected from the structure in terms of minimal aesthetic distress, such as 

floor tile, foundation and wall cracking.

A shallow foundation type consisting of a mat foundation, also referred as raft foundation, is 

a common alternate approach to support structures.  This foundation type is typically used 

for moderate to heavy loading conditions and can be more cost-effective than a deep 

foundation system.  When founded within expansive soils, subgrade improvement is 

recommended in order to reduce potential soil and foundation movement to a magnitude 

acceptable to the owner and design team. However, the owner and design team should be 

cognizant of the risk for some aesthetic distress (floor tile, foundation movement and 

cracking, and wall cracking) to develop when selecting this foundation alternative. This 

potential foundation movement may become an operational nuisance and require periodic 

maintenance and repair to the structure.

Each approach has its advantages and disadvantages in terms of cost and overall 

performance. If the risks for expansive soil-related foundation movement and aesthetic 

distress cannot be accepted, a structurally suspended floor system supported on deep drilled 

pier foundations should be used.  We can provide recommendations for this type of 

foundation system if desired.

The project structural engineer has requested site preparation recommendations to provide a 

design PVR of 1-inch for a grade supported foundation.  Although this is a typically 

acceptable magnitude of movement in this area, it should be understood shrink/swell 

movements can result in some aesthetic cracking requiring periodic maintenance; but the 

structural integrity of the foundations should be maintained. The total and differential 

foundation movements could exceed the design PVR, particularly resulting from extreme 

climatic conditions (i.e. drought or floods), excessive irrigation of landscaping on or up-

gradient from the building site, poor surface drainage, and/or leaking water lines or plumbing.

It is a typical practice in the San Antonio, Texas area to remove a portion of the expansive 

soils and replace them with select structural fill.  This process is known as the “undercut and 

replace” method.  The highly expansive clays found in the proposed gateway monument 

sites require subgrade modification in order to reduce the potential shrink/swell movements 

to less than 1 inch.  To achieve a reduced PVR of approximately 1 inch for the proposed 

Leon Valley Gateway Monuments, we recommend that the existing soils in those specific 

areas be undercut to a depth of at least 7 feet to allow for the placement of a select fill 

foundation pad.  Undercutting should be measured from below the grade that existed on 

March 20, 2013.  The undercut should extend at least 3 feet beyond the monument perimeter 

and should also encompass any adjacent flatwork.  A 4 inch thick seal slab should be placed 

on top of the exposed subgrade in order to protect the subgrade from moisture infiltration 

during and after construction. After placement of the seal-slab, the excavation should be 
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backfilled with compacted lifts of select structural fill to provide a foundation pad beneath the 

planned concrete mat foundation. The monument perimeter should be completely 

surrounded by pavement, pavers or other flatwork to minimize the potential for water 

infiltration under the foundation and to maintain moisture stability along the perimeter of the 

foundation.

Undercut & Replace with Imported Select Fill 

1 inch

4 inches

Pit Run, PI range 12-20, At least 40% 
passing No. 200

Or

TxDOT Item 247, Type A Grade 1 or 2 
Crushed Limestone Material

See Note 7 

1. The monument structure requires a minimum of 7 feet undercut and 7 feet of imported select fill 
to reduce potential shrink/swell movements and reduce potential for cracking.

2. Following stripping operations, the existing soils in area of the planned flatwork should be 
undercut (over-excavated) as noted in Table 4 to allow for the placement of the minimum 
amount of select fill shown for the desired design PVR. 

3. Undercutting should extend laterally to provide at least a 3-foot overbuild beyond the structure
perimeter and to the width of any adjacent sidewalks or flatwork.

4. A 4 inch seal slab should be placed on top of the exposed subgrade. 

5. After installing the seal slab, imported select fill should be placed in maximum 8 inch loose lifts 
as specified in Table 7 (Project Compaction, Moisture and Testing Requirements). The select fill 
should be placed within 48 hours of completion of the subgrade compaction.

6. If additional fill is required to increase site grades, we recommend that select structural fill be 
used to raise site grades. 

7. We recommend a clay cap be installed around the proposed monument structures to minimize 
the potential of moisture form infiltrating under the foundation.

A mat foundation can be used to support the planned monument structures.  The foundation 

being considered to provide support for the proposed monument should be designed with an 

appropriate factor of safety to reduce the possibility of soil failure when subjected to axial and 

lateral loads.  Furthermore, foundation movements must be within allowable/tolerable limits 

of the soil and structure.  We recommended that the resultant load be situated in the middle 
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one-third of the mat foundation.  Maximum edge bearing pressures should be limited to the 

recommended allowable net bearing pressure indicated in this report.

A mat foundation may be used for the proposed monument provided the measures to reduce 

soil moisture change are implemented as outlined in the previous report sections.  A mat 

foundation to support the monuments can be designed for a net allowable soil bearing 

pressure of for a mat bearing at least 3 feet below the final grade.  The provided 

allowable bearing pressure includes a factor of safety against bearing capacity failure of at 

least 3. The modulus of the subgrade reaction for the compacted fill can be taken as k = 100

pci.

In addition to axial and lateral loading conditions, the monument will need to be designed to 

resist overturning moments due to the height of the structure.  Overturning moments can be 

resisted by the weight of the foundation, the sustained weight/load from the structure, and 

any soil overlying the foundation.  A soil unit weight of 125 pounds per cubic foot (pcf) may 

be assumed for onsite soils or select fill that is placed above the foundation. Soil placed 

above the foundation should be placed in maximum 8-inch loose lifts that are moisture 

conditioned to between -2 and +3 percentage points of optimum moisture content and 

compacted to at least 95 percent of the maximum dry density determined by ASTM D 698.

Lateral loads can be resisted by using an allowable passive pressure of acting on 

the side (i.e., the face) of the mat foundation.  The allowable passive pressure includes a 

factor of safety of at least 2.  An ultimate coefficient of friction across the footing foundation 

base of 0.35 can also be used to aid in the resistance of lateral loads.

Measures to reduce future moisture fluctuations of the soils under the planned site structures

must be considered. Movements of foundation soil can be effectively reduced by providing 

horizontal and/or vertical moisture barriers around the edge of the slab.  Typically the 

moisture barriers would consist of concrete flatwork or asphalt or concrete pavement placed 

adjacent to the edge of the structures. The planned flatwork provided in the walk-around 

area of the monument will provide perimeter moisture protection for the planned monuments.

If the planned shrink/swell movements in the planned flatwork areas are not acceptable, we 

recommend that subgrade modification through excavation and replacement be provided to 

reduce potential soil-related foundation movements.  The design and construction of a grade-

supported flatwork and foundations should also include the following elements:

Hose bibs, sprinkler heads, and other external water connections should be placed well 

away from the foundation perimeter such that surface leakage cannot readily infiltrate 
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into the subsurface or compacted fills placed under the proposed foundations and 

slabs.

No trees or other vegetation over 6 feet in height shall be planted within 15 feet of the 

structure unless specifically accounted for in the foundation design.

Utility bedding should not include gravel within 4 feet of the perimeter of the foundation.  

Compacted clay or flowable fill trench backfill should be used in lieu of permeable 

bedding materials between 2 feet inside the building to a distance of 4 feet beyond the 

exterior of the building edge to reduce the potential for water to infiltrate within utility 

bedding and backfill material.  

Paved areas around the structure are helpful in maintaining equilibrium within the soil 

water content. If not paved areas are planned around the monument, a clay cap should 

be installed to aid in moisture protection.

Flower beds and planter boxes should be piped or water tight to prevent water 

infiltration under the building.  Experience indicates that landscape irrigation is a 

common source of foundation movement problems and pavement distress.

Site work excavations should be protected and backfilled without delay to reduce 

changes in the natural moisture regime.  

Strip away any existing topsoil, grass, organics, and deleterious debris as needed and

dispose outside of the monument structural areas.  Undercut to the required depth and 

extent as noted in the main report.  Additional excavation may be required to accommodate 

the required select fill thickness, or as required, to remove existing utilities or foundations.

Additional excavation may also be necessary due to encountering deleterious materials such 

as buried debris and/or rubble, or undesirable soft and wet subgrade conditions. The site 

representative of the geotechnical engineer should observe undercutting operations. Unless 

passing density reports are provided for a specific area, existing fill soils found during the 

excavation should be considered as uncertified and removed to suitable natural soils.
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Subgrade soil at base of 
excavation 

93% to 98% 0 to +4% 1 per 5,000 SF

Select Fill 
(Pit Run or Crushed 

Limestone Base)
 98% -2 to +3%

1 per 5,000 SF;
min. 3 per lift

(Outside 
Building Pad)

General Fill
(On-site Material)

95% 0 to +4%
1 per 5,000 SF;

min. 3 per lift

Good positive drainage during and after construction is very important to reduce expansive 

soil volume changes that can detrimentally affect the performance of the planned 

development. Proper attention to surface and subsurface drainage details during the design 

and construction phase of development can aid in preventing many potential soil shrink-swell 

related problems during and following the completion of the project. 

Exposure to the environment may weaken the soils at the foundation bearing level if the 

excavation remains open for long periods of time.  Therefore, it is recommended that all 

foundation excavations be extended to final grade and constructed as soon as possible in 

order to reduce potential damage to the bearing soils.  If bearing soils are exposed to severe 

drying or wetting, the unsuitable soil must be re-conditioned or removed as appropriate and 

replaced with compacted fill, prior to concreting.  The foundation bearing level should be free

of loose soil, ponded water or debris and should be observed prior to concreting by the 

geotechnical engineer or his representative.

Foundation concrete should not be placed on soils that have been disturbed by rainfall or 

seepage. If the bearing soils are softened by surface water intrusion during exposure or by 

desiccation, the unsuitable soils must be removed from the foundation excavation and 

replaced with compacted select fill prior to placement of concrete.

Subgrade preparation and fill placement operations should be monitored by the soil engineer 

or his representative.  As a guideline, at least one in-place density test should be performed 

for each 5,000 sq. ft. of compacted surface per lift or a minimum of three tests per lift.  Any 

areas not meeting the required compaction should be recompacted and retested until 

compliance is met.
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Excavations should comply with OSHA Standard 29CFR, Part 1926, Subpart P and all State 

of Texas and local requirements.  Trenches 20 feet deep or greater require that the 

protective system be designed by a registered professional engineer.  A trench is defined as 

a narrow excavation in relation to its depth.  In general, the depth is greater than the width, 

but the bottom width of the trench is not greater than 15 feet. Trenches greater than 5 feet in 

depth require a protective system such as trench shields, trench shoring, or sloping back the 

excavation side slopes. 

The Contractor’s “Competent Person” shall perform daily inspections of the trench to verify 

that the trench is properly constructed and that surcharge and vibratory loads are not 

excessive, that excavation spoils are sufficiently away from the edge of the trench, proper 

ingress and egress into the trench is provided and all other items are performed as outlined 

in these OSHA regulations.  It is especially important for the inspector to observe the effects 

of changed weather conditions, surcharge loadings, and cuts into adjacent backfills of 

existing utilities.  The flow of water into the base and sides of the excavation and the 

presence of any surface slope cracks should also be carefully monitored by the Trench 

Safety Engineer. 

Although the geotechnical report provides an indication of soil types to be anticipated, actual 

soil and groundwater conditions will vary along the trench route. The “Competent Person” 

must evaluate the soils and groundwater in the trench excavation at the time of construction 

to verify that proper sloping or shoring measures are performed.  

Appendix B to the OSHA regulations has sloping and benching requirements for short-term 

trench exposure for various soil types up to the maximum allowable 20-foot depth 

requirement.

The scope of this study is to provide geotechnical engineering criteria for use by design 

engineers in preparing the foundation designs.  Environmental studies of any kind were not 

a part of our scope of work or services even though we are capable of providing such 

services.  

This report was prepared as an instrument of service for this project exclusively for the use of 

the City of Leon Valley and the project design team.  If the development plans change 

relative to monument or overall site layout, size, or anticipated loads or if different subsurface 

conditions are encountered, we should be informed and retained to ascertain the impact of 

these changes on our recommendations.  We cannot be responsible for the potential impact 

of these changes if we are not informed.
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Arias should be given the opportunity to review the design and construction documents.  The 

purpose of this review is to check to see if our geotechnical recommendations are properly 

interpreted into the project plans and specifications.  Please note that design review was not 

included in the authorized scope and additional fees may apply.

Soil and groundwater conditions may vary between the sample boring locations.  Transition 

boundaries or contacts, noted on the boring logs to separate soil types, are approximate.  

Actual contacts may be gradual and vary at different locations.  The contractor should verify 

that similar conditions exist throughout the proposed area of excavation.  If different 

subsurface conditions or highly variable subsurface conditions are encountered during

construction, we should be contacted to evaluate the significance of the changed conditions 

relative to our recommendations.

The long-term success of the project will be affected by the quality of materials used for 

construction and the adherence of the construction to the project plans and specifications.  

As Geotechnical Engineer of Record (GER), we should be engaged by the Owner to provide 

Quality Assurance (QA) testing.  Our services will be to evaluate the degree to which 

constructors are achieving the specified conditions they’re contractually obligated to achieve, 

and observe that the encountered materials during earthwork for foundation and pavement 

installation are consistent with those encountered during this study.  In the event that Arias is 

not retained to provide QA testing, we should be immediately contacted if differing 

subsurface conditions are encountered during construction.  Differing materials may require 

modification to the recommendations that we provided herein.  A message to the Owner with 

regard to the project QA is provided in the ASFE publication included in Appendix E.

Arias has an established in-house laboratory that meets the standards of the American 

Standard Testing Materials (ASTM) specifications of ASTM E-329 defining requirements for 

Inspection and Testing Agencies for soil, concrete, steel and bituminous materials as used in 

construction.  We maintain soils, concrete, asphalt, and aggregate testing equipment to 

provide the testing needs required by the project specifications.  All of our equipment is 

calibrated by an independent testing agency in accordance with the National Bureau of 

Standards.  In addition, Arias is accredited by the American Association of State Highway & 

Transportation Officials (AASHTO), the United States Army Corps of Engineers (USACE) 

and the Texas Department of Transportation (TxDOT), and also maintains AASHTO 

Materials Reference Laboratory (AMRL) and Cement and Concrete Reference Laboratory 

(CCRL) proficiency sampling, assessments and inspections.   

Furthermore, Arias employs a technical staff certified through the following agencies:  the 

National Institute for Certification in Engineering Technologies (NICET), the American 
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Concrete Institute (ACI), the American Welding Society (AWS), the Precast/Prestressed 

Concrete Institute (PCI), the Mine & Safety Health Administration (MSHA), the Texas Asphalt 

Pavement Association (TXAPA) and the Texas Board of Professional Engineers (TBPE).  

Our services are conducted under the guidance and direction of a Professional Engineer 

(P.E.) licensed to work in the State of Texas, as required by law.   

Subject to the limitations inherent in the agreed scope of services as to the degree of care 

and amount of time and expenses to be incurred, and subject to any other limitations 

contained in the agreement for this work, Arias has performed its services consistent with 

that level of care and skill ordinarily exercised by other professional engineers practicing in 

the same locale and under similar circumstances at the time the services were performed.

Information about this geotechnical report is provided in the ASFE publication included in 

Appendix D.
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The field exploration program included drilling at selected locations within the site and 

intermittently sampling the encountered materials.  The boreholes were drilled using single 

flight auger (ASTM D 1452).  Samples of encountered materials were obtained using a split-

barrel sampler while performing the Standard Penetration Test (ASTM D 1586), or by taking 

material from the auger as it was advanced (ASTM D 1452).  The sample depth interval and 

type of sampler used is included on the soil boring log.  Arias’ field representative visually 

logged each recovered sample and placed a portion of the recovered sampled into a plastic 

bag for transport to our laboratory.

SPT N-values and blow counts for those intervals where the sampler could not be advanced 

for the required 18-inch penetration are shown on the soil boring log.  If the test was 

terminated during the 6-inch seating interval or after 10 hammer blows were applied used 

and no advancement of the sampler was noted, the log denotes this condition as blow count 

during seating penetration.

Arias performed soil mechanics laboratory tests on selected samples to aid in soil 

classification and to determine engineering properties.  Tests commonly used in geotechnical 

exploration, the method used to perform the test, and the column designation on the boring 

log where data are reported are summarized as follows:

Water (moisture) content of soil and rock by mass ASTM D 2216 wc

Liquid limit, plastic limit, and plasticity index of soils ASTM D 4318 PL, LL, PI

Amount of material in soils finer than the No. 200 sieve ASTM D 1140 -200

The laboratory results are reported on the soil boring log.
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8811 Colesville Road  
Suite G106 
Silver Spring, Maryland 20910 
Voice: 301.565.2733 
Fax: 301.589.2017 
E-mail: info@asfe.org 
Internet: www.asfe.org

PROJECT QUALITY ASSURANCE

1

Construction materials engineering and 

testing (CoMET) consultants perform quality-

assurance (QA) services to evaluate the 

degree to which constructors are achieving 

obligated to achieve. Done right, QA can save 

you time and money; prevent unanticipated-

conditions claims, change orders, and disputes; 

and reduce short-term and long-term risks, 

especially by detecting molehills before they 

grow into mountains.

follow bad advice; e.g., “CoMET consultants 

are all the same. They all have accredited 

standard QA scope of service, meaning that –  

must propose 

the cheapest QA service it can live with, 

jeopardizing service quality and aggravating 

risk for the entire project team. Besides, the 

advice is based on misinformation.

Fact: , 

and the quality of those that are varies 

important – nonetheless means that a facility 

others just barely scrape by. And what 

an accrediting body typically evaluates – 

management, staff, facilities, and equipment – 

can change substantially before the next review, 

two, three, or more years from now.

Fact: 

 Many have no 

organizations of questionable merit, while 

not for  

– want you to believe that price is the only 

of course. Firms that sell low price typically 

lack the facilities, equipment, personnel, and 

achieve the reliability concerned owners need 

to achieve quality in quality assurance.

A Message 
to Owners

Done right, QA can save you time and 

money; prevent claims and disputes; and 

reduce risks.

right because they follow bad advice.

are not accredited.  

CoMET 
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To derive maximum value from your 

project manager to serve actively on the 

project team from beginning to end, a level 

planning and design stages, experienced 

CoMET professionals can help the design 

and establish appropriate observation, testing, 

and instrumentation procedures and protocols. 

They can also analyze plans and specs much 

as constructors do, looking for the little errors, 

become the basis for big extras and big claims. 

They can provide guidance about operations 

that need closer review than others, because of 

their criticality or potential for error or abuse. 

They can also relate their experience with 

the various constructors that have expressed 

interest in your project. 

services focus on two distinct issues: those that 

relate to geotechnical engineering and those 

that relate to the other elements of construction.  

The geotechnical issues are critically 

important because they are essential to 

the “observational method” geotechnical 

They apply the observational method by 

developing a sampling plan for a project, and 

samples are properly obtained, packaged, and 

transported. The engineers review the samples 

and, typically, have them tested in their own 

laboratories. They use the information they 

and develop preliminary recommendations 

like excavations, site grading, foundation-

bearing grades, and roadway and parking-lot 

preparation and surfacing. 

their recommendations until they or 

 to verify that 

the subsurface conditions the engineers 

predicted are those that actually exist.

When unanticipated conditions are observed, 

Responding to client requests, many 

able to perform overall construction QA, 

encompassing – in addition to geotechnical 

issues – reinforced concrete, structural steel, 

all CoMET consultants are alike, some owners 

take bids for the overall CoMET package, 

someone other than the geotechnical engineer 

Firms that sell low price typically lack the facilities, equipment, personnel, 

concerned owners need to achieve quality in quality assurance.

To derive maximum value, require the project manager to 

serve actively on the project team from beginning to end.

2
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PROJECT QUALITY ASSURANCE

a project site, to brief them on what to look for 

and where, when, and how to look. (

, because no one else 

issues.) And once they arrive at a project site, 

about what they observe, because they regard 

operations is almost always penny-wise and 

pound-foolish. Still, because owners are given 

explain why 

To derive the biggest bang for the QA buck, 

identify three or even four quality-focused 

available free at www.asfe.org.) Ask about 

clients and client representatives involved; 

 

Insist upon receiving 

licenses, and insurance coverages.

Once you identify the two or three most 

preferably at their own facility, so you can 

inspect their laboratory, speak with management 

and technical staff, and form an opinion about 

manager participate in the meeting. You will 

experienced personnel who are familiar with 

the codes and standards involved and know 

how to: 

 perform the necessary observation, 

inspection, and testing; 

 respond to the unexpected.

Important: Many of the services CoMET QA 

operations and outcomes – require the good 

judgment afforded by extensive training and 

experience, especially in situations where 

standard operating procedures do not apply. 

You need to know who will be exercising that 

judgment: a 15-year “veteran” or a rookie?

on site to verify that the subsurface conditions they predicted are those that 

actually exist. 

the geotechnical engineer of record (GER) 

always penny-wise and pound-foolish, helping to explain 

why “geo” issues are the number-one source of construction-

industry claims and disputes. 
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Also consider the tools CoMET personnel 

calibration; others, less so. Passion is a good 

not current, be cautious. You cannot trust test 

about their reporting practices, including report 

of nonconformance, and how they resolve 

complaints. 

 

the constructor to pay for CoMET services. 

so you 

fund QA via the constructor, have the CoMET 

fee included as an allowance in the bid 

documents. This arrangement ensures that you 

prevents the CoMET fee from becoming part of 

that the International Building Code (IBC) 

 for Special Inspection 

(SI) services commonly performed by the 

CoMET consultant as a service separate from 

Because failure to comply could result in 

denial of an occupancy or use permit, having a 

contractual agreement that conforms to the IBC 

mandate is essential.) 

constructor, have the CoMET fee included as 

an allowance in the bid documents. Note, 

too, that the International Building Code 

(IBC) requires the owner to pay for Special 

Inspection (SI) services.

CoMET consultants can usually quote their 

fees as unit fees, unit fees with estimated 

total (invoiced on a unit-fee basis), or lump-

sum (invoiced on a percent-completion basis 

which method is used, estimated quantities 

their total-fee estimates by using quantities 

they know are too low and then request change 

orders long before QA is complete. 

Once you and the CoMET consultant settle on 

the scope of service and fee, enter into a written 

own contracts; most owners sign them. Some 

owners prefer to use different contracts, but 

that can be a mistake when the contract was 

prepared for construction services. Professional 

 Wholly avoidable 

problems occur when a contract includes 

involved and fail to include those that do. 

Many of the services 

require good judgment.

is needed to deal promptly 

with the unanticipated.

Some owners create wholly avoidable 

problems by using a contract prepared for 

construction services. 
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PROJECT QUALITY ASSURANCE

QA for owners, not constructors. While 

constructors are commonly allowed to review 

QA reports as a courtesy, you need to make it 

clear that constructors do not have a legal right 

to rely on those reports; i.e., if constructors 

want to forgo their own observation and testing 

and rely on results derived from a scope created 

to meet only the needs of the owner, they 

. In all too many 

cases where owners have not made that clear, 

some constructors have alleged that they did 

have a legal right to rely on QA reports and, 

as a result, the CoMET consultant – not they 

– are responsible for their failure to deliver 

what they contractually promised to provide. 

The outcome can be delays and disputes that 

entangle you and all other principal project 

that possesses the resources and attitude needed 

to manage this and other risks as an element 

early. Keep it engaged. And listen to what 

the CoMET consultant says. A good CoMET 

consultant can provide great value. 

For more information, speak with your  

ASFE-Member CoMET consultant or contact 

ASFE directly.
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 

mixture design, placement procedures, and finishes. 

B. Related Sections: 

1. Section 036000 "Integral Colored Concrete"  

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

B. Design Mixtures: For each concrete mixture. 

C. Steel Reinforcement  

1.3 INFORMATIONAL SUBMITTALS 

A. Material certificates. 

B. Material test reports. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 

products and that complies with ASTM C 94/C 94M requirements for production facilities and 

equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities." 

B. Testing Agency Qualifications: An independent agency, qualified according to ASTM C 1077 

and ASTM E 329 for testing indicated. 

C. Welding Qualifications: Qualify procedures and personnel according to AWS D1.4/D 1.4M, 

"Structural Welding Code - Reinforcing Steel." 

D. ACI Publications: Comply with the following unless modified by requirements in the Contract 

Documents: 

1. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 



Bandera Road Gateway Improvements  Cast-in-place Concrete 

Project No. 29149 033000 - 2/6 Aug. 16, 2013 
 

E. Concrete Testing Service: Engage a qualified independent testing agency to perform material 

evaluation tests and to design concrete mixtures. 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. 

Provide lumber dressed on at least two edges and one side for tight fit. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed. 

B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars and welded wire reinforcement in place. Manufacture bar supports from steel 

wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material: Use the following cementitious materials, of the same type, brand, and 

source, throughout Project: 

1. Portland Cement: ASTM C 150, Type I, gray. 

a. Fly Ash: ASTM C 618, Class F or C. 

b. Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120. 

B. Normal-Weight Aggregates: ASTM C 33, graded. 

1. Maximum Coarse-Aggregate Size:  3/4 inch nominal. 

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

C. Lightweight Aggregate: ASTM C 330, 3/8-inch nominal maximum aggregate size. 

D. Water: ASTM C 94/C 94M. 

2.4 ADMIXTURES 

A. Air-Entraining Admixture: ASTM C 260. 

B. Chemical Admixtures: Provide admixtures certified by manufacturer to be compatible with 

other admixtures and that will not contribute water-soluble chloride ions exceeding those 

permitted in hardened concrete. Do not use calcium chloride or admixtures containing calcium 

chloride. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
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2.5 CURING MATERIALS 

A. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 

dissipating. 

2.6 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips:  ASTM D 1751, asphalt-saturated cellulosic fiber. 

2.7 CONCRETE MIXTURES 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 

laboratory trial mixture or field test data, or both, according to ACI 301. 

B. Cementitious Materials: Use fly ash, pozzolan, ground granulated blast-furnace slag, and silica 

fume as needed to reduce the total amount of portland cement, which would otherwise be used, 

by not less than 40 percent. 

C. Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing admixture in concrete, as required, for placement and workability. 

2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 

3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 

slabs and parking structure slabs, concrete required to be watertight, and concrete with a 

water-cementitious materials ratio below 0.50. 

D. Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  3000 psi at 28 days. 

2. Maximum Water-Cementitious Materials Ratio:  0.50. 

3. Slump Limit:  5 inches, plus or minus 1 inch. 

4. Air Content:  4 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch 

nominal maximum aggregate size. 

5. Air Content: Do not allow air content of trowel-finished floors to exceed 3 percent. 

2.8 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.9 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 

ASTM C 94/C 94M and ASTM C 1116/C 1116M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 

delivery time to 60 minutes. 
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PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 

lateral, static, and dynamic loads, and construction loads that might be applied, until structure 

can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 

elevation, and position indicated, within tolerance limits of ACI 117. 

C.  Do not chamfer exterior corners and edges of permanently exposed concrete. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 

is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded. 

3.3 STEEL REINFORCEMENT 

A. General: Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before 

placing concrete. 

3.4 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 

indicated or as approved by Architect. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-

fourth of concrete thickness as follows: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 

each edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after 

applying surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete when cutting 

action will not tear, abrade, or otherwise damage surface and before concrete develops 

random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab 

junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 

other locations, as indicated. 
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3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 

items is complete and that required inspections have been performed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 

concrete will be placed on concrete that has hardened enough to cause seams or planes of 

weakness. If a section cannot be placed continuously, provide construction joints as indicated. 

Deposit concrete to avoid segregation. 

1. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 

C. Cold-Weather Placement: Comply with ACI 306.1. 

D. Hot-Weather Placement: Comply with ACI 301. 

3.6 FINISHING FORMED SURFACES 

A. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in 

an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and 

defects. Remove fins and other projections that exceed specified limits on formed-surface 

irregularities. 

1. Apply to concrete surfaces exposed to public view. 

B. Related Unformed Surfaces: At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent 

formed surfaces. Continue final surface treatment of formed surfaces uniformly across adjacent 

unformed surfaces unless otherwise indicated. 

3.7 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 

protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 

windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 

operations. Apply according to manufacturer's written instructions after placing, screeding, and 

bull floating or darbying concrete, but before float finishing. 

C. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover 

for curing concrete, placed in widest practicable width, with sides and ends lapped at 

least 12 inches, and sealed by waterproof tape or adhesive. Cure for not less than seven 

days. Immediately repair any holes or tears during curing period using cover material and 

waterproof tape. 
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3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 

within three hours after initial application. Maintain continuity of coating and repair 

damage during curing period. 

a. Removal: After curing period has elapsed, remove curing compound without 

damaging concrete surfaces by method recommended by curing compound 

manufacturer. 

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a 

continuous operation by power spray or roller according to manufacturer's written 

instructions. Recoat areas subjected to heavy rainfall within three hours after initial 

application. Repeat process 24 hours later and apply a second coat. Maintain continuity 

of coating and repair damage during curing period. 

3.8 CONCRETE SURFACE REPAIRS 

A. Defective Concrete: Repair and patch defective areas when approved by Architect. Remove and 

replace concrete that cannot be repaired and patched to Owner’s approval. 

3.9 FIELD QUALITY CONTROL 

A. Testing and Inspecting: Owner will engage a qualified testing and inspecting agency to perform 

field tests and inspections and prepare test reports. 

END OF SECTION 033000 
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SECTION 036000 

INTEGRALLY COLORED CONCRETE 

PART 1 -  GENERAL 

1.1 SUMMARY 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 
and Division 1 Specification sections, apply to Work of this Section. 

B. Section Includes: 
1. Integrally colored concrete sidewalks and other exterior concrete pavement. 
2. Curing of integrally colored concrete. 

C. Related Sections: 
1. Section 033000 – Concrete Paving: for general applications of concrete and coordination of 

sample submittal. 
2. Section 079200 – Joint Sealers 

1.2 REFERENCES 

A. American Concrete Institute (ACI): 
1. ACI 301 "Specification for Structural Concrete for Buildings." 
2. ACI 302 IR "Recommended Practice for Concrete Floor and Slab Construction." 
3. ACI 303.1 "Standard Specification for Cast-In-Place Architectural Concrete." 
4. ACI 304 "Recommended Practice for Measuring, Mixing, Transporting and Placing of 

Concrete." 
5. ACI 305R "Recommended Practice for Hot Weather Concreting." 
6. ACI 306R "Recommended Practice for Cold Weather Concreting." 

B. American Society for Testing and Materials (ASTM): 
1. ASTM C309 "Liquid Membrane-Forming Compounds for Curing Concrete." 
2. ASTM C494 "Standard Specification for Chemical Admixtures for Concrete." 
3. ASTM C979 "Standard Specification for Pigments for Integrally Colored Concrete." 

C. American Association of State Highway and Transportation Officials (AASHTO): 
1. AASHTO M194 "Chemical Admixtures." 

1.3 SUBMITTALS 

A. Product Data:  Submit manufacturer’s complete technical data sheets for the following: 
1. Colored admixture. 
2. Curing compound. 

B. Design Mixes:  For each type of integrally colored concrete. 

C. Samples for Initial Selection:  Manufacturer's color charts showing full range of colors available. 
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D. Qualification Data:  For firms indicated in "Quality Assurance" Article, including list of completed 
projects. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  Manufacturer with 10-years experience in the production of 
specified products. 

B. Installer Qualifications: An installer with 5+ years experience with work of similar scope and 
quality. 

C. Comply with the requirements of ACI 301. 

D. Obtain each specified material from same source and maintain high degree of consistency in 
workmanship throughout Project. 

E. Notification of manufacturer's authorized representative shall be given at least 1-week before 
start of Work. 

F. Integrally Colored Concrete Mockups: 
1. Provide under provisions of Division 1 Section "Quality Control." 
2. At location on Project selected by Engineer, place and finish 4 by 4 feet (1.2 by 1.2 m) area. 
3. For accurate color, the quantity of concrete mixed to produce the sample should not be less 

than 3 cubic yards (or not less than 1/3 the capacity of the mixing drum on the ready-mix 
truck) and should always be in full cubic yard increments. Excess material shall be 
discarded according to local regulations. 

4. Construct mockup using processes and techniques intended for use on permanent work, 
including curing procedures.  Include samples of control, construction, and expansion joints 
in sample panels.  Mockup shall be produced by the individual workers who will perform the 
work for the Project. 

5. Retain samples of cements, sands, aggregates and color additives used in mockup for 
comparison with materials used in remaining work. 

6. Accepted mockup provides visual standard for work of Section. 
7. Mockup shall remain through completion of work for use as a quality standard for finished 

work. 
8. Remove mockup when directed. 

1.5 DELIVERY, STORAGE AND HANDLING 

A. Colored Admixture: Comply with manufacturer's instructions.  Deliver colored admixtures in 
original, unopened packaging. Store in dry conditions. 

1.6 PROJECT CONDITIONS 

A. Integrally Colored Concrete Environmental Requirements: 
1. Schedule placement to minimize exposure to wind and hot sun before curing materials are 

applied. 
2. Avoid placing concrete if rain, snow, or frost is forecast within 24-hours.  Protect fresh 

concrete from moisture and freezing. 
3. Comply with professional practices described in ACI 305R and ACI 306R. 
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B. Schedule delivery of concrete to provide consistent mix times from batching until discharge.  
Mix times shall meet manufacturer’s written recommendations. 

1.7 PRE-JOB CONFERENCE 

A. One week prior to placement of integrally colored concrete a meeting will be held to discuss the 
Project and application materials. 

B. It is suggested that the Engineer, General Contractor, Subcontractor, Ready-Mix Concrete 
Representative, and a Manufacturer's Representative be present. 

PART 2 -  PRODUCTS 

2.1 ACCEPTABLE MANUFACTURER 

A. L.M. SCOFIELD COMPANY, Douglasville, Georgia and Los Angeles, California (800) 800-9900 
or the appropriate local contact:  Eastern Division – 201-672-9050; Western Division – 714-568-
1870; Central Division Office – 630-377-5959. 

2.2 MATERIALS 

A. Colored Admixture for Integrally Colored Concrete:  CHROMIX P
®
 Admixture and CHROMIX 

ML
®
; L.M. SCOFIELD COMPANY. 

1. Admixture shall be a colored, water-reducing, admixture containing no calcium chloride with 
coloring agents that are limeproof and ultra-violet resistant. 

2. Colored admixture shall conform to the requirements of ACI 303.1, ASTM C979, 
ASTM C494 and ASSHTO M194. 

B. Curing Compound for Integrally Colored Concrete:  Curing compound shall comply with ASTM 
C309 and be of same manufacturer as colored admixture, for use with integrally colored 
concrete. 

1. Exterior Integrally Colored Concrete:  LITHOCHROME COLORWAX; L.M. SCOFIELD 
COMPANY.  Use to cure exterior flatwork that will be allowed to cure naturally with only 
occasional maintenance. 

C. SUBSTITUTIONS:  The use of products other than those specified will be considered providing 
that the Contractor requests its use in writing within 14-days prior to bid date.  This request shall 
be accompanied by the following: 
1. A certificate of compliance from material manufacturer stating that proposed products meet 

or exceed requirements of this Section, including standards ACI 303.1, ASTM C979, 
ASTM C494 and AASHTO M194. 

2. Documented proof that proposed materials have a 10-year proven record of performance, 
confirmed by at least 5 local projects that Landscape Architect can examine. 

2.3 COLORS 

A. Concrete Color[s]: 
1. Cement:  Color shall be gray. 
2. Sand:  Color shall be locally available natural sand. 
3. Aggregate:  Concrete producer's standard aggregate complying with specifications. 
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4. Colored Admixture:  As selected by Landscape Architect from Scofield Color Chart A-312. 

B. Concrete Color[s]:  Provide cement, sand, aggregate and colored admixture as required to 
match existing surrounding concrete walks. 

C. Curing Compound:  Color to match integrally colored concrete. 

2.4 CONCRETE MIX DESIGN 

A. Minimum Cement Content:  5 sacks per cubic yard of concrete. 

B. Slump of concrete shall be consistent throughout Project at 4-inches or less.  At no time shall 
slump exceed 5-inches.   

C. Do not add calcium chloride to mix as it causes mottling and surface discoloration. 

D. Supplemental admixtures shall not be used unless approved by manufacturer. 

E. Do not add water to the mix in the field. 

F. Add colored admixture to concrete mix according to manufacturer's written instructions. 

PART 3 -  EXECUTION 

3.1 INSTALLATION 

A. Install concrete according to requirements of Division 3 Section "Concrete Paving." 

B. Do not add water to concrete mix in the field. 

C. Surfaces shall be finished uniformly with the following finish: 
1. Broomed:  Pull broom across freshly floated concrete to produce medium texture in straight 

lines perpendicular to main line of traffic.  Do not dampen brooms. 
2. Sandblast:  Allow concrete to cure to sufficient strength so that it will not be damaged by 

blasting but not less than seven days.  Use heavy sandblasting to remove cement mortar 
from surface and expose aggregate to match originally approved mockup. 

3.2 CURING 

A. Integrally Colored Concrete:  Apply curing compound for integrally colored concrete according 
to manufacturer's instructions using manufacturer’s recommended application techniques.  
Apply curing compound at consistent time for each pour to maintain close color consistency. 

B. Curing compound shall be same color as the colored concrete and supplied by same 
manufacturer of the colored admixture. 

C. Precautions shall be taken in hot weather to prevent plastic cracking resulting from excessively 
rapid drying at surface as described in CIP 5 Plastic Shrinkage Cracking published by the 
National Ready Mixed Concrete Association.  
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D. Do not cover concrete with plastic sheeting. 

3.3 TOLERANCES 

A. Minor variations in appearance of integrally colored concrete, which are similar to natural 
variations in color and appearance of uncolored concrete, are acceptable. 

 

3.4 APPLICATORS 

 A. For a list of qualified contractors, contact your local Scofield representative or the appropriate 
Division Office:  Eastern Division – 201-672-9050; Western Division – 714-568-1870; Central 
Division Office – 630-377-5959. 

END OF SECTION 

© Copyright 2005.  All rights reserved.  No part of this document may be reproduced in any form or by any 
means without permission from L.M. SCOFIELD COMPANY. 
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SECTION 044313 - STONE MASONRY VENEER 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Stone masonry anchored to concrete backup. 

2. Stone masonry anchored to unit masonry backup. 

B. Related Requirements: 

1. Section 042000 "Unit Masonry"  

1.2 ACTION SUBMITTALS 

A. Product Data: For each variety of stone, stone accessory, and manufactured product. 

B. Samples: 

1. For each stone type indicated. 

2. For each color of mortar required. 

1.3 MOCK-UPS 

A. Prior to construction, provide mock-up at least 5 lf x component ht. sufficient enough to 

represent the mix of stone and type of construction. The accepted mock-up can be included as 

part of the final product. 

1.4 FIELD CONDITIONS 

A. Protection of Stone Masonry: During construction, cover tops of walls, projections, and sills 

with waterproof sheeting at end of each day's work. 

B. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice 

or frost. Do not build on frozen substrates. Comply with cold-weather construction requirements 

contained in ACI 530.1/ASCE 6/TMS 602. 

1. Cold-Weather Cleaning: Use liquid cleaning methods only when air temperature is 40 

deg F and above and will remain so until masonry has dried. 

C. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in 

ACI 530.1/ASCE 6/TMS 602. 
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PART 2 - PRODUCTS 

2.1 LIMESTONE 

A. Material Standard: Comply with ASTM C 568. 

B. Regional Materials: Limestone shall be fabricated within 100 miles of Project site from stone 

that has been extracted within 100 miles of Project site. 

2.2 MORTAR MATERIALS 

A. Regional Materials: Aggregate for mortar and grout shall be extracted, harvested, or recovered, 

as well as manufactured, within 500 miles of Project site. 

B. Portland Cement: ASTM C 150, Type I or Type II, except Type III may be used for cold-

weather construction; natural color or white cement may be used as required to produce mortar 

color indicated. 

1. Low-Alkali Cement: Not more than 0.60 percent total alkali when tested according to 

ASTM C 114. 

C. Hydrated Lime: ASTM C 207, Type S. 

D. Masonry Cement: ASTM C 91. 

E. Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for use 

in mortar mixes and complying with ASTM C 979. Use only pigments with a record of 

satisfactory performance in stone masonry mortar. 

1. Color: Buff 

2. Products: Subject to compliance with requirements, available products that may be 

incorporated into the Work include, but are not limited to, the following: 

a. Davis Colors; True Tone Mortar Colors. 

b. Lanxess Corporation; Bayferrox Iron Oxide Pigments. 

c. Solomon Colors; SGS Mortar Colors. 

F. Aggregate: ASTM C 144 and as follows: 

1. For pointing mortar, use aggregate graded with 100 percent passing No. 16 sieve. 

2. White Aggregates: Natural white sand or ground white stone. 

3. Colored Aggregates: Natural-colored sand or ground marble, granite, or other sound 

stone; of color necessary to produce required mortar color. 

G. Water: Potable-contractor shall provide all temporary hoses and connections. 

2.3 VENEER ANCHORS 

A. Materials: 
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1. Hot-Dip Galvanized-Steel Wire:  ASTM A 82, with ASTM A 153/A 153M, Class B-2. 

2. Hot-Dip Galvanized-Steel Sheet:  ASTM A 1008/A 1008M, cold-rolled, carbon-steel 

sheet hot-dip galvanized after fabrication to comply with ASTM A 153/A 153M, Class 

B-2. 

B. Wire Veneer Anchors:  Wire ties formed from W1.7 or 0.148-inch- diameter, hot-dip 

galvanized-steel wire. 

C. Corrugated-Metal Veneer Anchors:  Not less than 0.030-inch- thick by 7/8-inch- wide hot-dip 

galvanized-steel sheet with corrugations having a wavelength of 0.3 to 0.5 inch and an 

amplitude of 0.06 to 0.10 inch. 

 

2.4 MISCELLANEOUS MASONRY ACCESSORIES 

A. Cementitious Dampproofing for Limestone: Cementitious formulation recommended by ILI and 

nonstaining to stone, compatible with joint sealants, and noncorrosive to veneer anchors and 

attachments. 

B. Weep Products: Use the following unless otherwise indicated: 

1. Mesh Weep Holes: Free-draining mesh; made from polyethylene strands, full width of 

head joint and 2 inches high by thickness of stone masonry; in color selected from 

manufacturer's standard. 

a. Products: Subject to compliance with requirements, available products that may be 

incorporated into the Work include, but are not limited to, the following: 

1) CavClear/Archovations, Inc.; CavClear Weep Vents. 

2) Mortar Net USA, Ltd.; Mortar Net Weep Vents. 

2.5 MASONRY CLEANERS 

A. Proprietary Acidic Cleaner: Manufacturer's standard-strength cleaner designed for removing 

mortar and grout stains, efflorescence, and other new construction stains from stone masonry 

surfaces without discoloring or damaging masonry surfaces; expressly approved for intended 

use by cleaner manufacturer and stone producer. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. Diedrich Technologies, Inc. 

b. Dominion Restoration Products. 

c. EaCo Chem, Inc. 

d. Hydrochemical Techniques, Inc. 

e. Prosoco, Inc. 

2.6 FABRICATION 
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A. Cut stone to produce pieces of thickness, size, and shape indicated, including details on 

Drawings and pattern specified in "Setting Stone Masonry" Article. 

B. Gage backs of stones for adhered veneer if more than 81 sq. in. in area. 

C. Thickness of Stone: Provide thickness indicated, but not less than the following: 

1. Thickness: 4 inch plus or minus 1/4 inch. 

D. Finish exposed stone faces and edges to comply with requirements indicated for finish and to 

match approved samples. 

1. Finish:  Split face. 

a. Finish exposed ends of copings same as front and back faces. 

2.7 MORTAR MIXES 

A. General: Do not use admixtures unless otherwise indicated. 

1. Do not use calcium chloride. 

2. Use masonry cement or mortar cement mortar unless otherwise indicated. 

3. Mixing Pointing Mortar: Thoroughly mix cementitious and aggregate materials together 

before adding water. Then mix again, adding only enough water to produce a damp, 

unworkable mix that will retain its form when pressed into a ball. Maintain mortar in this 

dampened condition for one to two hours. Add remaining water in small portions until 

mortar reaches required consistency. Use mortar within 30 minutes of final mixing; do 

not retemper or use partially hardened material. 

B. Mortar for Stone Masonry: Comply with ASTM C 270, Proportion Specification. 

1. Mortar for Setting Stone:  Type N. 

2. Mortar for Pointing Stone:  Type N. 

PART 3 - EXECUTION 

3.1 SETTING STONE MASONRY 

A. Perform necessary field cutting and trimming as stone is set. 

1. Use power saws to cut stone that is fabricated with saw-cut surfaces. 

2. Use hammer and chisel to split stone that is fabricated with split surfaces. 

3. Pitch face at field-split edges as needed to match stones that are not field split. 

B. Sort stone before it is placed in wall to remove stone that does not comply with requirements 

relating to aesthetic effects, physical properties, or fabrication, or that is otherwise unsuitable 

for intended use. 
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C. Arrange stones in broken-range ashlar pattern with uniform course heights, random lengths, and 

uniform joint widths. 

D. Arrange stones with color and size variations uniformly dispersed for an evenly blended 

appearance. 

E. Maintain uniform joint widths except for variations due to different stone sizes and where minor 

variations are required to maintain bond alignment if any. Lay walls with joints not less than 3/8 

inch at narrowest points or more than 1 inch at widest points. 

F. Provide sealant joints of widths and at locations indicated. 

1. Keep sealant joints free of mortar and other rigid materials. 

2. Sealing joints is specified in Section 079200 "Joint Sealants." 

G. Coat limestone with cementitious dampproofing as follows: 

1. Stone at Grade: Beds, joints, and back surfaces to at least 12 inches above finish-grade 

elevations. 

H. Place weep holes in joints where moisture may accumulate, including above shelf angles and at 

flashing. 

1. Use open head joints to form weep holes. 

2. Use wicking material to form weep holes above flashing in stone sills. Turn wicking 

down at lip of sill to be as inconspicuous as possible. 

3. Space weep holes 24 inches o.c. 

3.2 INSTALLATION OF ANCHORED STONE MASONRY 

A. Anchor stone masonry to concrete with corrugated-metal veneer anchors unless otherwise 

indicated.  Secure anchors by inserting dovetailed ends into dovetail slots in concrete. 

B. Anchor stone masonry to unit masonry with corrugated-metal veneer anchors unless otherwise 

indicated.  Embed anchors in unit masonry mortar joints or grouted cells for distance at least 

one-half of unit masonry thickness. 

C. Anchor stone masonry to unit masonry with wire anchors unless otherwise indicated.  Connect 

anchors to masonry joint reinforcement by inserting pintles into eyes of masonry joint 

reinforcement projecting from unit masonry. 

D. Anchor stone masonry to unit masonry with wire anchors unless otherwise indicated.  Connect 

anchors to masonry joint reinforcement with vertical rods inserted through anchors and through 

eyes of masonry joint reinforcement projecting from unit masonry. 

E. Embed veneer anchors in mortar joints of stone masonry at least halfway, but not less than 1-1/2 

inches, through stone masonry and with at least 5/8-inch cover on outside face. 

1. Install continuous wire reinforcement in horizontal joints and attach to seismic veneer 

anchors as stone is set. 
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F. Space anchors to provide not less than 1 anchor per 2 sq. ft. of wall area.  Install additional 

anchors within 12 inches of openings, sealant joints, and perimeter at intervals not exceeding 12 

inches. 

G. Space anchors not more than 16 inches o.c. vertically and 24 inches o.c. horizontally.  Install 

additional anchors within 12 inches of openings, sealant joints, and perimeter at intervals not 

exceeding 12 inches. 

H. Set stone in full bed of mortar with full head joints unless otherwise indicated.  Build anchors 

into mortar joints as stone is set. 

I. Fill collar joint with mortar as stone is set. 

J. Provide 1-inch cavity between stone masonry and backup construction unless otherwise 

indicated.  Keep cavity free of mortar droppings and debris. 

1. Place mortar spots in cavity at veneer anchors to maintain spacing. 

2. Slope beds toward cavity to minimize mortar protrusions into cavity. 

K. Rake out joints for pointing with mortar to depth of not less than 1/2 inch.  Rake joints to 

uniform depths with square bottoms and clean sides. 

3.3 POINTING 

A. Prepare stone-joint surfaces for pointing with mortar by removing dust and mortar particles. 

Where setting mortar was removed to depths greater than surrounding areas, apply pointing 

mortar in layers not more than 3/8 inch deep until a uniform depth is formed. 

B. Point stone joints by placing and compacting pointing mortar in layers of not more than 3/8 inch 

deep. Compact each layer thoroughly and allow to it become thumbprint hard before applying 

next layer. 

C. Tool joints, when pointing mortar is thumbprint hard, with a smooth jointing tool to produce the 

following joint profile: 

1. Joint Profile:  Smooth, flat face recessed 1/4 inch below edges of stone (raked joint). 

3.4 ADJUSTING AND CLEANING 

A. In-Progress Cleaning: Clean stone masonry as work progresses. Remove mortar fins and smears 

before tooling joints. 

B. Final Cleaning: After mortar is thoroughly set and cured, clean stone masonry as follows: 

1. Remove large mortar particles by hand with wooden paddles and nonmetallic scrape hoes 

or chisels. 

2. Test cleaning methods on mockup; leave one-half of panel uncleaned for comparison 

purposes. Obtain Architect's approval of sample cleaning before cleaning stone masonry. 
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3. Protect adjacent stone and nonmasonry surfaces from contact with cleaner by covering 

them with liquid strippable masking agent, polyethylene film, or waterproof masking 

tape. 

4. Wet wall surfaces with water before applying cleaner; remove cleaner promptly by 

rinsing thoroughly with clear water. 

5. Clean stone masonry by bucket and brush hand-cleaning method described in BIA 

Technical Note No. 20, Revised II, using job-mixed detergent solution. 

6. Clean stone masonry with proprietary acidic cleaner applied according to manufacturer's 

written instructions. 

7. Clean limestone masonry to comply with recommendations in ILI's "Indiana Limestone 

Handbook." 

3.5 EXCESS MATERIALS AND WASTE 

A. Excess Stone: Stack excess stone where directed by Owner for Owner's use. 

B. Disposal as Fill Material: Dispose of clean masonry waste, including mortar and excess or soil-

contaminated sand, by crushing and mixing with fill material as fill is placed. 

1. Do not dispose of masonry waste as fill within 18 inches of finished grade. 

END OF SECTION 044313 
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SECTION 047200 - CAST STONE MASONRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Cast stone panels, caps, coping and spacers. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include dimensions and finishes. 

B. Shop Drawings: Show fabrication and installation details for cast stone units. Include 

dimensions, details of reinforcement and anchorages if any, and indication of finished faces. 

C. Samples: 

1. For each color and texture of cast stone required. 

2. For colored mortar. 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For manufacturer. 

B. Material Test Reports: For each mix required to produce cast stone, based on testing according 

to ASTM C 1364. 

1.4 QUALITY ASSURANCE 

A. Manufacturer Qualifications: A qualified manufacturer of cast stone units similar to those 

indicated for this Project, that has sufficient production capacity to manufacture required units, 

and is a plant certified by the Cast Stone Institute. 

PART 2 - PRODUCTS 

2.1 CAST STONE UNITS 

A. Manufacturers: Subject to compliance with requirements, available manufacturers offering 

products that may be incorporated into the Work include, but are not limited to, the following: 

1. Dallas Cast Stone Co. 
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B. Regional Materials: Cast stone units shall be manufactured within 500 miles of Project site from 

aggregates and cement that have been extracted, harvested, or recovered, as well as 

manufactured, within 500 miles of Project site. 

C. Provide cast stone units complying with ASTM C 1364 using either the vibrant dry tamp or 

wet-cast method. 

1. Provide units that are resistant to freezing and thawing as determined by laboratory 

testing according to ASTM C 666/C 666M, Procedure A, as modified by ASTM C 1364. 

2. Slope exposed horizontal surfaces 1:12 to drain unless otherwise indicated. 

3. Provide raised fillets at backs of sills and at ends indicated to be built into jambs. 

4. Provide drips on projecting elements unless otherwise indicated. 

D. Cure units as follows: 

1. Cure units in enclosed moist curing room at 95 to 100 percent relative humidity and 

temperature of 100 deg F for 12 hours or 70 deg F for 16 hours. 

2. Keep units damp and continue curing to comply with one of the following: 

a. No fewer than five days at mean daily temperature of 70 deg F or above. 

b. No fewer than six days at mean daily temperature of 60 deg F or above. 

c. No fewer than seven days at mean daily temperature of 50 deg F or above. 

d. No fewer than eight days at mean daily temperature of 45 deg F or above. 

E. Acid etch units after curing to remove cement film from surfaces to be exposed to view. 

F. Colors and Textures:  As selected by Landscape Architect from manufacturer's full range. 

2.2 ACCESSORIES 

A. Anchors: Type and size indicated, fabricated from Type 304 stainless steel complying with 

ASTM A 240/A 240M, ASTM A 276, or ASTM A 666 and hot-dip galvanized to comply with 

ASTM A 123/A 123M. 

B. Dowels: 1/2-inch- diameter, round bars, fabricated from Type 304 stainless steel complying 

with ASTM A 240/A 240M, ASTM A 276, or ASTM A 666 and hot-dip galvanized to comply 

with ASTM A 123/A 123M. 

C. Proprietary Acidic Cleaner:  Manufacturer's standard-strength cleaner designed for removing 

mortar and grout stains, efflorescence, and other new construction stains from stone masonry 

surfaces without discoloring or damaging masonry surfaces; expressly approved for intended 

use by cleaner manufacturer and stone producer. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. Diedrich Technologies, Inc. 

b. Dominion Restoration Products. 

c. EaCo Chem, Inc. 



Bandera Road Gateway Improvements  Cast Stone Masonry 

Project No. 29149 047200 - 3/5 Aug. 16, 2013 

 

d. Hydrochemical Techniques, Inc. 

e. Prosoco, Inc. 

D. Sealer: 

1. Type: Water based silane product. 

2. Produce water repellent effect without altering color or texture of substrate. 

3. Source: "Dynasylan BH-N'' by Huls America, Inc. or approved substitute 

2.3 MORTAR 

A. Comply with requirements in Section 042000 "Unit Masonry" for mortar materials and mixes. 

1. For setting mortar, use Type N. 

2. For pointing mortar, use Type N. 

3. Pigmented Mortar: Use colored cement product. 

B. Regional Materials: Aggregate for mortar shall be manufactured within 500 miles of Project site 

from materials that have been extracted, harvested, or recovered, as well as manufactured, 

within 500 miles of Project site. 

2.4 SOURCE QUALITY CONTROL 

A. Engage a qualified independent testing agency to sample and test cast stone units according to 

ASTM C 1364. 

1. Include one test for resistance to freezing and thawing. 

PART 3 - EXECUTION 

3.1 SETTING CAST STONE IN MORTAR 

A. Install cast stone units to comply with requirements in Section 042000 "Unit Masonry." 

B. Set units in full bed of mortar with full head joints unless otherwise indicated. 

1. Fill dowel holes and anchor slots with mortar. 

2. Fill collar joints solid as units are set. 

3. Build concealed flashing into mortar joints as units are set. 

4. Keep head joints in coping and other units with exposed horizontal surfaces open to 

receive sealant. 

5. Keep joints at shelf angles open to receive sealant. 

C. Rake out joints for pointing with mortar to depths of not less than 3/4 inch. Rake joints to 

uniform depths with square bottoms and clean sides. Scrub faces of units to remove excess 

mortar as joints are raked. 
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D. Point mortar joints by placing and compacting mortar in layers not greater than 3/8 inch. 

Compact each layer thoroughly and allow it to become thumbprint hard before applying next 

layer. 

E. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint 

thickness unless otherwise indicated. 

F. Provide sealant joints at copings and other horizontal surfaces, at expansion, control, and 

pressure-relieving joints, and at locations indicated. 

1. Keep joints free of mortar and other rigid materials. 

2. Prepare and apply sealant of type and at locations indicated to comply with applicable 

requirements in Section 079200 "Joint Sealants." 

3.2 SETTING ANCHORED CAST STONE WITH SEALANT-FILLED JOINTS 

A. Set units accurately in locations indicated with edges and faces aligned. 

1. Install anchors, supports, fasteners, and other attachments to secure units in place. 

2. Shim and adjust anchors, supports, and accessories. 

B. Fill anchor holes with sealant. 

1. Where dowel holes occur at pressure-relieving joints, provide compressible material at 

ends of dowels. 

C. Set cast stone supported on clip or continuous angles on resilient setting shims. Hold shims back 

from face of cast stone a distance at least equal to width of joint. 

D. Keep joints free of mortar and other rigid materials. Remove temporary shims and spacers from 

joints after anchors and supports are secured in place and cast stone units are anchored. 

E. Prepare and apply sealant of type and at locations indicated to comply with applicable 

requirements in Section 079200 "Joint Sealants." 

3.3 INSTALLATION TOLERANCES 

A. Variation from Plumb: Do not exceed 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch 

maximum. 

B. Variation from Level: Do not exceed 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2 inch 

maximum. 

C. Variation in Joint Width: Do not vary joint thickness more than 1/8 inch in 36 inches or one-

fourth of nominal joint width, whichever is less. 

D. Variation in Plane between Adjacent Surfaces (Lipping): Do not vary from flush alignment with 

adjacent units or adjacent surfaces indicated to be flush with units by more than 1/16 inch, 

except where variation is due to warpage of units within tolerances specified. 
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3.4 ADJUSTING AND CLEANING 

A. Remove and replace stained and otherwise damaged units and units not matching approved 

Samples. Cast stone may be repaired if methods and results are approved by Architect. 

B. Replace units in a manner that results in cast stone matching approved Samples, complying with 

other requirements, and showing no evidence of replacement. 

C. In-Progress Cleaning: Clean cast stone as work progresses. 

1. Remove mortar fins and smears before tooling joints. 

2. Remove excess sealant immediately, including spills, smears, and spatter. 

D. Final Cleaning: After mortar is thoroughly set and cured, clean exposed cast stone to comply 

with requirements in Section 042000 "Unit Masonry." 

END OF SECTION 047200 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Urethane joint sealants. 

2. Joint Backing 

1.2 RELATED SECTIONS 

A. Section 033000 -  Cast-in-Place Concrete 

B. Section 044313 - Masonry 

1.3 ACTION SUBMITTALS 

A. Product Data: For each joint-sealant product indicated. 

B. Samples:  Submit two samples, 1x1 inch in size illustrating sealant colors for selection. 

C. Samples: For each kind and color of joint sealant required. 

D. Joint-Sealant Schedule: Include the following information: 

1. Joint-sealant application, joint location, and designation. 

2. Joint-sealant manufacturer and product name. 

3. Joint-sealant formulation. 

4. Joint-sealant color. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

B. Warranties. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: Qualified according to ASTM C 1021 to conduct the testing 

indicated. 
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1.6 WARRANTY 

A. Special Installer's Warranty: Manufacturer's standard form in which Installer agrees to repair or 

replace joint sealants that do not comply with performance and other requirements specified in 

this Section within specified warranty period. 

1. Warranty Period:  1 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Stain-Test-Response Characteristics: Where sealants are specified to be nonstaining to porous 

substrates, provide products that have undergone testing according to ASTM C 1248 and have 

not stained porous joint substrates indicated for Project. 

2.2 URETHANE JOINT SEALANTS 

A. Applications for use: 

1. Control, expansion, and soft joints in masonry. 

B.  Urethane Joint Sealant: ASTM C 920. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. BASF Building Systems. 

b. Bostik, Inc. 

c. Lymtal, International, Inc. 

d. May National Associates, Inc. 

e. Pacific Polymers International, Inc. 

f. Pecora Corporation. 

g. Polymeric Systems, Inc. 

h. Schnee-Morehead, Inc. 

i. Sika Corporation; Construction Products Division. 

j. Tremco Incorporated. 

3. Type:  Single component (S). 

4. Grade:  nonsag (NS). 

5. Class:  25. 

6. Uses Related to Exposure:  Nontraffic (NT). 

7. Color: Limestone  
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2.3 URETHANE JOINT SEALANTS 

A. Applications for use: 

1. Joints in sidewalks and vehicular paving 

B. Urethane Joint Sealant: ASTM C 920. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

a. BASF Building Systems. 

b. Bostik, Inc. 

c. Lymtal, International, Inc. 

d. May National Associates, Inc. 

e. Pacific Polymers International, Inc. 

f. Pecora Corporation. 

g. Polymeric Systems, Inc. 

h. Schnee-Morehead, Inc. 

i. Sika Corporation; Construction Products Division. 

j. Tremco Incorporated. 

3. Type:  Single component (S). 

4. Grade:  Pourable (P). 

5. Class:  25. 

6. Uses Related to Exposure:  Traffic (T). 

7. Color: Limestone 

2.4 JOINT SEALANT BACKING 

A. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin) 

Type O (open-cell material) Type B (bicellular material with a surface skin)  or any of the 

preceding types, as approved in writing by joint-sealant manufacturer for joint application 

indicated, and of size and density to control sealant depth and otherwise contribute to producing 

optimum sealant performance. 

B. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 

manufacturer. 

2.5 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 

sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 

tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 

and sealant backing materials. 
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C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 

adjacent to joints. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 

comply with joint-sealant manufacturer's written instructions. 

1. Remove laitance and form-release agents from concrete. 

2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 

sealants. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 

indicated by preconstruction joint-sealant-substrate tests or prior experience. Apply primer to 

comply with joint-sealant manufacturer's written instructions. Confine primers to areas of joint-

sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 

adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 

by cleaning methods required to remove sealant smears. Remove tape immediately after tooling 

without disturbing joint seal. 

3.2 INSTALLATION 

A. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint 

sealants as applicable to materials, applications, and conditions indicated. 

B. Install sealant backings of kind indicated to support sealants during application and at position 

required to produce cross-sectional shapes and depths of installed sealants relative to joint 

widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 

and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 

backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 

2. Completely fill recesses in each joint configuration. 
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3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 

begins, tool sealants according to requirements specified in subparagraphs below to form 

smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 

contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 

3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

F. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 

and with cleaning materials approved in writing by manufacturers of joint sealants and of 

products in which joints occur. 

3.3 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application: Exterior joints in horizontal traffic surfaces. 

1. Joint Locations: 

a. Isolation and contraction joints in cast-in-place concrete slabs. 

b. Joints between plant-precast architectural concrete paving units. 

c. Joints between different materials listed above. 

d. Other joints as indicated. 

2. Joint Sealant: Urethane. 

3. Joint-Sealant Color:  Limestone. 

B. Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 

a. Construction joints in cast-in-place concrete. 

b. Control and expansion joints in unit masonry. 

c. Joints in dimension stone cladding. 

d. Joints between different materials listed above. 

e. Other joints as indicated. 

2. Joint Sealant: Urethane. 

3. Joint-Sealant Color: Limestone 

END OF SECTION 079200 
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SECTION 260501 

ELECTRICAL 

PART 1 - GENERAL 

1.1 BASIC REQUIREMENTS 

A. General:  Furnish and install all labor material, equipment, tools and services necessary to 
provide the complete and fully operational electrical systems diagrammatically represented on 
the plans and described in these specifications.  

B. Provide the electrical service, power distribution, lighting and controls as shown on the 
drawings. 

C. Code Compliance:  Comply with all local, State, and National codes relating to public safety 
including the National Electrical Code, North Central Texas Council of Governments, City 
Ordinances and Standards and the utility company standards. 

D. Permits:  Secure and pay for all necessary permits, licenses and inspections required by law. 

E. Site Investigation:  Examine the site to determine conditions that will affect the work and include 
all work related to site conditions in the bid proposal. 

F. Materials:  All materials shall be new and shall bear the Underwriters Laboratories label where 
UL has a label for that particular type of equipment. 

G. Workmanship:  Perform the work with competent mechanics, skilled in their trades, timely 
placing all materials as the construction progresses. 

H. Submittals:  Submit manufacturer’s product data on all material proposed for the project. 

I. Trenching:  Provide all excavation and backfill necessary for the installation of specified work.  
Conduit cover shall be minimum 18” and 24” under parking, drives and roadways in accordance 
with NEC Table 300-5.  Service conductors that are not encased in concrete and that are buried 
eighteen inches or more below grade shall have their location identified by a warning ribbon that 
is placed in the trench at least twelve inches above the underground installation in accordance 
with NEC 300.5 D 3.  All underground circuits shall have warning ribbon with trace wire. 

J. Coordination:  The electrical construction shall be coordinated with the work of other trades.  
Study the complete contract documents to determine the full scope of work and to identify work 
performed by other trades. 

K. Substitution:  Materials and products of manufacturers other than those specified require 
approval in writing.  Submit shop drawings and product data for approval. 

L. Handling:  Handle electrical equipment, devices, and materials with care to prevent damage to 
finishes.  Damaged equipment shall be replaced.  Touch up paint shall be applied to scratches 
where approved by the Engineer/Architect. 
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M. Guarantee:  The Contractor shall guarantee the construction to be free from defect of material 
and workmanship for a period of one year from the date of final acceptance.  Replace or repair 
all defective material and workmanship without cost to the Owner. 

PART 2 - PRODUCTS 

2.1 GROUNDING 

A. Ground the service entrance in accordance with NEC.  Grounding electrodes shall be 5/8-inch 
diameter, 8 feet long steel rod with copper exterior.  Bond the grounding electrode conductor to 
the ground rod with Cadweld thermal fusion connector. 

B. Provide a grounding conductor in each feeder and branch circuit. 

C. Ground each pole mounted lighting fixture according to base detail.   

D. Ground bridge mounted fixtures to the bridge steel reinforcement. 

2.2 RACEWAYS 

A. Underground conduit shall be rigid nonmetallic PVC, Schedule 40 with PVC couplings of the 
solvent cement type to provide complete watertight joints.  Conduit used for bores shall be 
PVC, Schedule 80.  Conduit and couplings shall be UL listed and labeled for direct burial.  
Provide galvanized rigid steel 90-degree elbows and watertight connections between 
nonmetallic conduit and steel conduit. 

B. Exposed conduit shall be rigid steel galvanized inside and out.  Couplings shall be threaded 
rigid steel galvanized.  Coat all exposed threads with zinc chromate. 

C. Underground rigid steel conduit shall be plastic coated. 

D. Before conductors are pulled into a conduit, thoroughly swab the conduit to remove foreign 
material and to permit the wire to be pulled into a clean, dry raceway. 

E. Provide cast junction boxes, pull boxes or condulets as required to complete the raceway 
system. 

F. Pull boxes (ground boxes) shall meet TxDOT standards and comply with standard 
TxDOT details. 

2.3 CONDUCTORS 

A. Provide conductors of stranded soft-drawn annealed copper, 98% conductivity new building 
wire, insulated in accordance with NEC.  Conductors shall be rated 600-volts, THWN and 60 
degrees C.  UL listed bolted pressure or spring connectors shall be properly sized for conductor 
sizes.  All underground connections shall be made weather tight. 
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2.4 METER PEDESTAL 

A. The pedestal shall be of NEMA Type 3R rainproof construction and shall be UL Listed as 
“Enclosed Industrial Control Equipment” (UL 508A).  External construction shall comply with 
UL50 requirements and shall be of G90 galvanized steel with light green #14672 Federal 
Specification 595 polyurethane industrial grade powder paint of 1.7 mil minimum thickness. 
Internal construction shall be G90 galvanized steel and 1.7 mil minimum thickness polyurethane 
industrial grade powder coat painted or bare aluminum.  No fasteners except sealing screws 
shall be removable by external access.  Hinges shall be stainless steel and of the continuous 
piano hinge type. 

B. The pedestal mounting bolts shall not be externally accessible.  The pedestal shall be offered 
with an optional base designed to be embedded in concrete in place of anchor bolts.  Either 
pedestal mounting base or anchor bolt kit is required for installation. 

C. The service pedestal must have three separate isolated sections for metering equipment, utility 
termination and customer equipment. 

D. The metering section must be pad-lockable and sealable and have a hinged swing back hood 
with an integral hinged polycarbonate sealable window for access to demand meters.  An 
external nameplate shall be permanently attached to the hood.  A stainless steel handle shall be 
provided on the front exterior of the hood.  Meter socket type shall meet the requirements of the 
serving utility. 

E. The utility termination section must be pad-lockable and sealable and shall have a stainless 
steel handle provided on a lift-off cover.  Sufficient clearance shall be provided for a 4-inch 
diameter conduit for utility cables entrance.  Utility landing lugs shall be UL listed and shall 
accommodate #6 – 350 kcmil conductors. 

F. The customer compartment door to be hinged on the left hand side. A stainless pad-lockable 
hasp provided to secure customer compartment. A door keeper provided to keep the door in an 
open position.  A print pocket on the inside of the door shall hold all wiring schematics, circuit 
directories and instructions in a clear, weatherproof sleeve.  Required UL labeling shall be 
located on the inside of the customer door.  Distribution and control equipment shall be behind 
an internal dead-front door with a quarter-turn securing latch and be hinged to open more than 
90 degrees.  The dead-front door shall be hinged on the same side as the customer section 
door. All distribution and control equipment shall be factory wired using 600 volt wire sized to 
NEC and UL requirements. 

G. The service pedestal shall include an electrical panel rated for operation at 10K minimum (AIC) 
amps interrupting capacity. The provided documentation shall list circuit breaker combinations 
and those to be used for de-rated operation for series ratings.  Circuit breakers shall be 
permanently labeled with engraved name plates. 

H. Panel shall be load center construction, dead-front safety type with NEMA 250, NEMA Type 
enclosure as required for the installation, UL listed for service equipment, main breaker, tin-
plated copper bus, mechanical type main and neutral lugs, equipment ground bus, and molded 
case circuit breakers. 

I. Circuit breakers shall be molded case, thermal magnetic type equipped with individually 
insulated, braced and protected connectors. 

J. Panel and breakers shall have the minimum interrupting capacity that is standard for the 
equipment voltage. 
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K. Panel and breakers shall be manufactured by one of the following:  Square D, GE, Siemens, or 
Cutler-Hammer. 

L. Utility requirements for this equipment varies. Consult the serving utility for their requirements 
before ordering or installing this equipment. 

2.5 CIRCUIT BREAKER 

A. Circuit breakers shall be molded case, thermal magnetic type equipped with individually 
insulated, braced and protected connectors. 

B. Breakers shall have the minimum interrupting capacity that is the same as panel. 

C. Breakers shall be manufactured by the same manufacturer of the panel. 

2.6 LIGHTING 

A. Lighting fixtures shall be as defined on drawings complete with high-power-factor driver rated 
for 22 degrees F starting temperature and epoxy-encapsulated. 

B. LED white color temperature shall be rated for 40,000 hours. 

C. Mount fixture level, plumb, and square with finish grade and secure according to the 
manufacturer’s written instructions. 

D. Provide accessories, supports and concrete pads for mounting fixtures. 

E. Coordinate fixture mounting on bridge with structural construction.   

F. Mount adjust and direct fixture as shown on drawings. 

G. Fixtures shall be installed complete with the specified lamps. 

H. Coordinate monument lighting requirements with shop drawings and equipment supplier.   

2.7 BOXES, ENCLOSURES, AND CABINETS 

A. Subject to compliance with requirements, provide products described on plans. 

B. General Requirements for Boxes, Enclosures, and Cabinets: Boxes, enclosures, and cabinets 
installed in wet locations shall be listed for use in wet locations. 

C. Small Sheet Metal Pull and Junction Boxes: NEMA OS 1. 

D. Device Box Dimensions: 4 inches by 2-1/8 inches by 2-1/8 inches deep at LED monument lights 
mounted behind lighting fixture. 

E. Hinged-Cover Enclosures: Comply with UL 50 and NEMA 250, Type 3R with continuous-hinge 
cover with flush latch unless otherwise indicated. 

1. Metal Enclosures: Steel, finished inside and out with manufacturer's standard enamel. 



Bandera Road Gateway Improvements  Electrical 
Project No. 29149 260501 - 5/5 Revision 1 (October 2, 2013) 

2.8 LIGHTING CONTROL DEVICES 

A. Photoelectric Relay:  Shall be solid-state single-pole, double-throw dry contacts rated to operate 
the branch circuit voltage.  Light-level monitor range shall be 0 to 3500 fc with an adjustment for 
turn-on and turn-off levels.  Time delay shall prevent false operation.  Weatherproof enclosure 
UL labeled for exterior use in wet locations.  Tork model #2107 or approved equal. 

B. Time Switches: 
1. Subject to compliance with requirements, provide product indicated on Drawings or 

comparable product  
2. Electromechanical-Dial Time Switches: Comply with UL 917. 

a. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked 
for intended location and application. 

a. Contact Configuration: SPST. 
b. Contact Rating: 30-A inductive or resistive, 240-V ac 
a. Circuitry: Allows connection of a photoelectric relay as a substitute for the on-off 

function of a program. 
a. Astronomic time dial. 
b. Eight-Day Program: Uniquely programmable for each weekday and holidays. 
c. Skip-a-day mode. 
d. Wound-spring reserve carryover mechanism to keep time during power failures, 

minimum of 16 hours. 

2.9 RACEWAY AND CONDUCTOR DENTIFICATION 

A. Maker Tapes:  Vinyl or vinyl-cloth, self adhesive wraparound type, with circuit identification 
legend machined printed and laminated with clear, weather and chemical-resistant coating. 

PART 3 - EXECUTION 

3.1 TESTING 

A. All equipment and systems shall be tested and demonstrated to operate in accordance with the 
specifications and drawings. 

B. Test all wiring and devices as sections of construction are completed and replace any defective 
equipment, materials or installation. 

C. Provide all equipment and properly calibrated instruments necessary to test the electrical 
system for shorts and grounds.  Megger all wiring for shorts between conductors and for 
grounded and open circuits.  Faulty wiring shall be removed and replaced. 
 

END OF SECTION 260501 
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SECTION 310000 - TEMPORARY EROSION AND SEDIMENTATION CONTROL 

 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Prevention of erosion due to construction activities. 

B. Prevention of sedimentation of waterways, open drainage ways, and storm and sanitary sewers 

due to construction activities. 

C. Restoration of areas eroded due to insufficient preventive measures. 

D. Compensation of Owner for fines levied by authorities having jurisdiction due to non-

compliance by Contractor. 

E. Storm Water Pollution Prevention Plan (SW3P). 

1.02 SUBMITTALS 

A. See Section 01300 - Administrative Requirements, for submittal procedures. 

PART 2 PRODUCTS 

2.01 EXAMINATION 

A. Examine site and identify existing features that contribute to erosion resistance; maintain such 

existing features to greatest extent possible. 

2.02 PREPARATION 

A. Schedule work so that soil surfaces are left exposed for the minimum amount of time. 

2.03 SCOPE OF PREVENTIVE MEASURES 

A. In all cases, if permanent erosion resistant measures have been installed temporary preventive 

measures are not required. 

B. Construction Entrances:  Traffic-bearing aggregate surface. 

C. Linear Sediment Barriers:  Made of silt fences. 

1. Provide linear sediment barriers: 

a. Along downhill perimeter edge of disturbed areas, including soil stockpiles. 

b. Along the top of the slope or top bank of drainage channels and swales that traverse 

disturbed areas. 

c. Along the toe of cut slopes and fill slopes. 

d. Perpendicular to flow across the bottom of existing and new drainage channels and 

swales that traverse disturbed areas or carry runoff from disturbed areas; space at 

maximum of 200 feet  apart. 

e. Across the entrances to culverts that receive runoff from disturbed areas. 

2. Space sediment barriers with the following maximum slope length upslope from barrier: 

a. Slope of Less Than 2 Percent:  100 feet.. 

b. Slope Between 2 and 5 Percent:  75 feet. 

c. Slope Between 5 and 10 Percent:  50 feet. 

d. Slope Between 10 and 20 Percent:  25 feet. 

e. Slope Over 20 Percent:  15 feet. 
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D. Temporary Splash Pads:  Stone aggregate over filter fabric; size to suit application; provide over 

storm water outlets. 

E.. Soil Stockpiles:  Protect using one of the following measures: 

1. Cover with polyethylene film, secured by placing soil on outer edges. 

2. Cover with mulch at least 4 inches thickness of pine needles, sawdust, bark, wood chips, or 

shredded leaves, or 6 inches of straw or hay. 

F. Mulching:  Use only for areas that may be subjected to erosion for less than 6 months. 

2.04 INSTALLATION 

A. Where vehicular access is required temporarily during course of construction, traffic-Bearing 

Aggregate Surface: 

1. Excavate minimum of 6 inches. 

2. Place geotextile fabric full width and length, with minimum 12 inch overlap at joints. 

3. Place and compact at least 6 inches of 1.5 to 3.5 inch diameter stone. 

4. Once construction is complete, all aggregate and geotextile is to be removed, area to be 

graded and filled per section 02316 and made good. 

B. Silt Fences: 

1. Store and handle fabric in accordance with ASTM D 4873. 

2. Where slope gradient is less than 3:1 or barriers will be in place less than 6 months, use 

nominal 16 inch high barriers with minimum 36 inch long posts spaced at 6 feet maximum, 

with fabric embedded at least 4 inches in ground. 

3. Where slope gradient is steeper than 3:1 or barriers will be in place over 6 months, use 

nominal 28 inch high barriers, minimum 48 inch long posts spaced at 6 feet maximum, 

with fabric embedded at least 6 inches in ground. 

4. Where slope gradient is steeper than 3:1 and vertical height of slope between barriers is 

more than 20 feet, use nominal 32 inch high barriers with woven wire reinforcement and 

steel posts spaced at 4 feet maximum, with fabric embedded at least 6 inches in ground. 

5. Install with top of fabric at nominal height and embedment as specified. 

6. Embed bottom of fabric in a trench on the upslope side of fence, with 2 inches of fabric 

laid flat on bottom of trench facing upslope; backfill trench and compact. 

7. Do not splice fabric width; minimize splices in fabric length; splice at post only, 

overlapping at least 18 inches, with extra post. 

8. Fasten fabric to steel posts using wire, nylon cord, or integral pockets. 

9. Wherever runoff will flow around end of barrier or over the top, provide temporary splash 

pad or other outlet protection; at such outlets in the run of the barrier, make barrier not 

more than 12 inches high with post spacing not more than 4 feet. 

C. Straw Bale Rows: 

1. Install bales in continuous rows with ends butting tightly, with one bale at each end of row 

turned uphill. 

2. Install bales so that bindings are not in contact with the ground. 

3. Embed bales at least 4 inches in the ground. 

4. Anchor bales with at least two stakes per bale, driven at least 18 inches into the ground; 

drive first stake in each bale toward the previously placed bale to force bales together. 

5. Fill gaps between ends of bales with loose straw wedged tightly. 

6. Place soil excavated for trench against bales on the upslope side of the row, compacted. 

D. Mulching Over Large Areas:   

1. Dry Straw and Hay:  Apply 2-1/2 tons per acre; anchor using dull disc harrow or 

emulsified asphalt applied using same spraying machine at 100 gallons of water per ton of 
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mulch. 

2. Wood Waste:  Apply 6 to 9 tons per acre. 

E. Mulching Over Small and Medium Areas: 

1. Dry Straw and Hay:  Apply 4 to 6 inches depth. 

2. Wood Waste:  Apply 2 to 3inches depth. 

2.05 MAINTENANCE 

A. Inspect preventive measures weekly, within 24 hours after the end of any storm that produces 

0.5 inches or more rainfall at the project site, and daily during prolonged rainfall. 

B. Repair deficiencies immediately. 

C. Silt Fences: 

1. Promptly replace fabric that deteriorates unless need for fence has passed. 

2. Remove silt deposits that exceed one-third of the height of the fence. 

3. Repair fences that are undercut by runoff or otherwise damaged, whether by runoff or other 

causes. 

D. Straw Bale Rows: 

1. Promptly replace bales that fall apart or otherwise deteriorate unless need has passed. 

2. Remove silt deposits that exceed one-half of the height of the bales. 

3. Repair bale rows that are undercut by runoff or otherwise damaged, whether by runoff or 

other causes. 

E. Clean out temporary sediment control structures weekly and relocate soil on site. 

F. Place sediment in appropriate locations on site; do not remove from site. 

2.06 CLEAN UP 

A. Remove temporary measures after permanent measures have been installed, unless permitted to 

remain by Design Consultant. 

B. Clean out temporary sediment control structures that are to remain as permanent measures. 

C. Where removal of temporary measures would leave exposed soil, shape surface to an acceptable 

grade and finish to match adjacent ground surfaces. 

 

PART 3 EXECUTION 

 

3.1  EXAMINATION AND PREPARATION 

 

A. Review the erosion and sediment control plan provided and modify as required for the 

Contractor's construction sequence.  Modifications shall maintain conformance with the 

Contractor's storm water pollution prevention plan and the requirements of TPDES.  Work and 

materials required for installation, modification and maintenance of the Erosion Control 

System shall be incidental to the contract. 

B. Locate and protect survey horizontal and vertical control. 

 

3.2 STORM WATER POLLUTION PREVENTION PLAN (SW3P) 
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A. The Contractor is responsible for preparation of the required documents, submittals to the 

TCEQ including Notice of Intent (NOI) and Notice of Termination (NOT) with a separate 

Notice of Intent (NOI) for the Owner, weekly and event inspections, documentation and record 

keeping, maintenance and repair of the erosion control devices and removal of temporary 

facilities when permanent facilities are in place and construction is complete.  

 

 

 

END OF SECTION 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 

3. Stripping and stockpiling topsoil. 

4. Removing above- and below-grade site improvements. 

5. Disconnecting, capping or sealing site utilities. 

1.2 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain 

Owner's property, cleared materials shall become Contractor's property and shall be removed 

from Project site. 

1.3 RELATED SECTIONS 

A. 310000 – Temporary Erosion and Sedimentation Control 

1.4 PROJECT CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction. 

B. Salvable Improvements: Carefully remove items indicated to be salvaged and store on Owner's 

premises where indicated. 

C. Utility Locator Service: Notify utility locator service for area where Project is located before 

site clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control 

measures are in place. 

E. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
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2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digging unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 

Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 

construction. 

B. Locate and clearly identify trees, shrubs, and other vegetation to remain or to be relocated. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner, at no 

additional cost to the Owner. 

3.2 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 

place. 

1. Arrange with utility companies to shut off indicated utilities. 

B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after arranging to provide 

temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 

2. Do not proceed with utility interruptions without Architect's written permission. 
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3.3 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 

or other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil. Grade and 

shape stockpiles to drain surface water. Cover to prevent windblown dust and erosion by water. 

3.4 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 

new construction. 

3.5 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 

materials including trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials. 

Store or stockpile without intermixing with other materials and transport them to recycling 

facilities. Do not interfere with other Project work. 

END OF SECTION 311000 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Preparing subgrades for slabs-on-grade walks pavements turf and grasses and plants. 

2. Excavating and backfilling for structures. 

3. Drainage course for concrete slabs-on-grade. 

4. Subbase course for concrete walks pavements. 

5. Subbase course and base course for asphalt paving. 

6. Excavating and backfilling for utility trenches. 

1.2 DEFINITIONS 

A. Backfill: Soil material used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 

support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 

pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 

capillary flow of pore water. 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 

dimensions indicated. 

1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Architect. Authorized additional excavation 

and replacement material will be paid for according to Contract provisions for changes in 

the Work. 

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 

lines and dimensions without direction by Architect. Unauthorized excavation, as well as 

remedial work directed by Architect, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 
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H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 

electrical appurtenances, or other man-made stationary features constructed above or below the 

ground surface. 

I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 

asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 

pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 

immediately below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities: On-site underground pipes, conduits, ducts, and cables, as well as underground 

services within buildings. 

1.3 PROJECT CONDITIONS 

A. Utility Locator Service: Notify utility locator service for area where Project is located before 

beginning earth moving operations. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 

available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 

ASTM D 2487, or a combination of these groups; free of rock or gravel larger than 3 inches in 

any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 

according to ASTM D 2487, or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 

sieve and not more than 12 percent passing a No. 200 sieve. 

E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch 

sieve and not more than 8 percent passing a No. 200 sieve. 

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch 

sieve and not more than 12 percent passing a No. 200 sieve. 
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G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch 

sieve and not more than 8 percent passing a No. 200 sieve. 

H. Drainage Course: Narrowly graded mixture of crushed stone, or crushed or uncrushed gravel; 

ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch sieve 

and 0 to 5 percent passing a No. 8 sieve. 

2.2 ACCESSORIES 

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for 

marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously 

inscribed with a description of the utility; colored to comply with local practice or requirements 

of authorities having jurisdiction. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 

settlement, lateral movement, undermining, washout, and other hazards created by earth moving 

operations. 

B. Protect and maintain erosion and sedimentation controls during earth moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 

protection before placing subsequent materials. 

3.2 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 

and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 

materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 

authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials. 

3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If 

applicable, extend excavations a sufficient distance from structures for placing and removing 

concrete formwork, for installing services and other construction, and for inspections. 

1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. 

Excavate by hand to final grade just before placing concrete reinforcement. Trim bottoms 

to required lines and grades to leave solid base to receive other work. 
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3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 

subgrades. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 

conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of 

pipe or conduit unless otherwise indicated. 

C. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of 

pipes and conduit. Shape subgrade to provide continuous support for bells, joints, and barrels of 

pipes and for joints, fittings, and bodies of conduits. Remove projecting stones and sharp 

objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 

bearing material, 4 inches deeper elsewhere, to allow for bedding course. 

3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below pavements Insert locations with a pneumatic-tired dump truck to 

identify soft pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 

construction activities, as directed by Architect, without additional compensation. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 

of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 

concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 

Architect. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 

Architect. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 

Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 

remaining trees. 
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3.9 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated. Shape bedding 

course to provide continuous support for bells, joints, and barrels of pipes and for joints, 

fittings, and bodies of conduits. 

C. Trenches under Footings: Backfill trenches excavated under footings and within 18 inches of 

bottom of footings with satisfactory soil; fill with concrete to elevation of bottom of footings. 

Concrete is specified in "Cast-in-Place Concrete" 

D. Place and compact initial backfill of subbase material, free of particles larger than 1 inch in any 

dimension, to a height of 12 inches over the pipe or conduit. 

1. Carefully compact initial backfill under pipe haunches and compact evenly up on both 

sides and along the full length of piping or conduit to avoid damage or displacement of 

piping or conduit. Coordinate backfilling with utilities testing. 

E. Place and compact final backfill of satisfactory soil to final subgrade elevation. 

F. Install warning tape directly above utilities, 12 inches below finished grade, except 6 inches 

below subgrade under pavements and slabs. 

3.10 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 

material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 

2. Under walks and pavements, use satisfactory soil material. 

3. Under steps and ramps, use engineered fill. 

4. Under footings and foundations, use engineered fill. 

3.11 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 

compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 

frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 

exceeds optimum moisture content by 2 percent and is too wet to compact to specified 

dry unit weight. 



Bandera Road Gateway Improvements  Earth Moving 

Project No. 29149 312000 - 6/8 Aug. 16, 2013 

 

3.12 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inchesin loose depth for material 

compacted by heavy compaction equipment, and not more than 4 inches in loose depth for 

material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations, and 

uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 

according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 

inches of existing subgrade and each layer of backfill or fill soil material at 95 percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 

layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 

percent. 

3.13 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 

with compaction requirements and grade to cross sections, lines, and elevations indicated. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 

Finish subgrades to required elevations within the following tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch. 

2. Walks: Plus or minus 1 inch. 

3. Pavements: Plus or minus 1/2 inch. 

3.14 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course under pavements and walks as follows: 

1. Shape subbase course to required crown elevations and cross-slope grades. 

2. Place subbase course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

3. Compact subbase course at optimum moisture content to required grades, lines, cross 

sections, and thickness to not less than 95 percent of maximum dry unit weight according 

to ASTM D 698. 
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3.15 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-

on-grade as follows: 

1. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

2. Compact each layer of drainage course to required cross sections and thicknesses to not 

less than 95 percent of maximum dry unit weight according to ASTM D 698. 

3.16 FIELD QUALITY CONTROL 

A. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 

perform tests and inspections. 

B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 

subsequent earth moving only after test results for previously completed work comply with 

requirements. 

C. Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be performed 

to verify design bearing capacities. Subsequent verification and approval of other footing 

subgrades may be based on a visual comparison of subgrade with tested subgrade when 

approved by Architect. 

D. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 

compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 

depth required; recompact and retest until specified compaction is obtained. 

3.17 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 

free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 

surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 

construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 

backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible. 
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3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 

debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000 
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SECTION 321400 - UNIT PAVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Concrete pavers set in aggregate setting beds. 

2. Steel edge restraints. 

1.2 ACTION SUBMITTALS 

A. Product Data: For materials other than water and aggregates. 

B. Samples for unit pavers and edge restraints. 

1.3 PROJECT CONDITIONS 

A. Cold-Weather Protection: Do not use frozen materials or build on frozen subgrade or setting 

beds. 

PART 2 - PRODUCTS 

2.1 CONCRETE PAVERS 

A. Regional Materials: Provide concrete pavers that have been manufactured within 500 miles of 

Project site from aggregates and cement that have been extracted, harvested, or recovered, as 

well as manufactured, within 500 miles of Project site. 

B. Concrete Pavers: Solid interlocking paving units complying with ASTM C 936 and resistant to 

freezing and thawing when tested according to ASTM C 67, made from normal-weight 

aggregates. 

1. Thickness:  2-3/8 inches. 

2. Face Size and Shape:  3-7/8-by-7-7/8-inch rectangle. 

3. Color:  Oaks Blend and Tan-See plans for locations. 

2.2 EDGE RESTRAINTS 

A. Steel Edge Restraints: Manufacturer's standard painted steel edging 3/16 inch thick by 4 inches 

high with loops pressed from or welded to face to receive stakes at 36 inches o.c., and steel 

stakes 15 inches long for each loop. 
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1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

a. Border Concepts, Inc. 

b. Collier Metal Specialties, Inc. 

c. J. D. Russell Company (The). 

d. Sure-loc Edging Corporation. 

2. Color:  As selected by Owner from manufacturer's full range. 

2.3 ACCESSORIES 

A. Cork Joint Filler: Preformed strips complying with ASTM D 1752, Type II. 

2.4 AGGREGATE SETTING-BED MATERIALS 

A. Graded Aggregate for Base: Sound, crushed stone or gravel complying with ASTM D 448 for 

Size No. 8. 

B. Sand for Leveling Course: Sound, sharp, washed, natural sand or crushed stone complying with 

gradation requirements in ASTM C 33 for fine aggregate. 

C. Sand for Joints: Fine, sharp, washed, natural sand or crushed stone with 100 percent passing 

No. 16 sieve and no more than 10 percent passing No. 200 sieve. 

D. Drainage Geotextile: Nonwoven needle-punched geotextile fabric, manufactured for subsurface 

drainage applications, made from polyolefins or polyesters; with elongation greater than 50 

percent; complying with AASHTO M 288 and the following, measured per test methods 

referenced: 

1. Apparent Opening Size: No. 40 sieve, maximum; ASTM D 4751. 

2. Permittivity: 0.5 per second, minimum; ASTM D 4491. 

E. Herbicide: Commercial chemical for weed control, registered with the EPA. Provide in 

granular, liquid, or wettable powder form. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Mix pavers from several pallets or cubes, as they are placed, to produce uniform blend of colors 

and textures. 

B. Cut unit pavers with motor-driven masonry saw equipment to provide pattern indicated and to 

fit adjoining work neatly. Use full units without cutting where possible. 

1. For concrete pavers, a block splitter may be used. 
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C. Joint Pattern:  Running bond As indicated. 

D. Pavers over Waterproofing: Exercise care in placing pavers and setting materials over 

waterproofing so protection materials are not displaced and waterproofing is not punctured or 

otherwise damaged. 

1. Provide joint filler at waterproofing that is turned up on vertical surfaces. 

E. Tolerances: Do not exceed 1/16-inch unit-to-unit offset from flush (lippage) nor 1/8 inch in 24 

inches and 1/4 inch in 10 feet from level, or indicated slope, for finished surface of paving. 

F. Expansion and Control Joints: Provide for sealant-filled joints at locations and of widths 

indicated. Provide compressible foam filler as backing for sealant-filled joints. Install joint filler 

before setting pavers. Sealant materials and installation are specified in Section 079200 "Joint 

Sealants." 

G. Expansion and Control Joints: Provide cork joint filler at locations and of widths indicated. 

Install joint filler before setting pavers. Make top of joint filler flush with top of pavers. 

H. Provide edge restraints as indicated. Install edge restraints before placing unit pavers. 

3.2 AGGREGATE SETTING-BED APPLICATIONS 

A. Compact soil subgrade uniformly to at least 95 percent of ASTM D 698 laboratory density. 

B. Place aggregate base, compact by tamping with plate vibrator, and screed to depth indicated. 

C. Place drainage geotextile over compacted base course, overlapping ends and edges at least 12 

inches. 

D. Place leveling course and screed to a thickness of 1 to 1-1/2 inches, taking care that moisture 

content remains constant and density is loose and uniform until pavers are set and compacted. 

E. Treat leveling course with herbicide to inhibit growth of grass and weeds. 

F. Set pavers with a minimum joint width of 1/16 inch and a maximum of 1/8 inch, being careful 

not to disturb leveling base. If pavers have spacer bars, place pavers hand tight against spacer 

bars. Use string lines to keep straight lines. Fill gaps between units that exceed 3/8 inch with 

pieces cut to fit from full-size unit pavers. 

G. Vibrate pavers into leveling course with a low-amplitude plate vibrator capable of a 3500- to 

5000-lbf compaction force at 80 to 90 Hz. 

H. Spread dry sand and fill joints immediately after vibrating pavers into leveling course. Vibrate 

pavers and add sand until joints are completely filled, then remove excess sand. Leave a slight 

surplus of sand on the surface for joint filling. 

END OF SECTION 321400 
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SECTION 329113 - SOIL PREPARATION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes planting soils specified by composition of the mixes. 

B. Related Requirements: 

1. Section 311000 "Site Clearing" for topsoil stripping and stockpiling. 

1.2 DEFINITIONS 

A. Duff Layer: A surface layer of soil, typical of forested areas, that is composed of mostly 

decayed leaves, twigs, and detritus. 

B. Imported Soil: Soil that is transported to Project site for use. 

C. Manufactured Soil: Soil produced by blending soils, sand, stabilized organic soil amendments, 

and other materials to produce planting soil. 

D. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified 

as specified with soil amendments and perhaps fertilizers to produce a soil mixture best for 

plant growth. 

E. Subgrade: Surface or elevation of subsoil remaining after excavation is complete, or the top 

surface of a fill or backfill before planting soil is placed. 

F. Subsoil: Soil beneath the level of subgrade; soil beneath the topsoil layers of a naturally 

occurring soil profile, typified by less than 1 percent organic matter and few soil organisms. 

G. Surface Soil: Soil that is present at the top layer of the existing soil profile. In undisturbed areas, 

surface soil is typically called "topsoil"; but in disturbed areas such as urban environments, the 

surface soil can be subsoil. 

H. USCC: U.S. Composting Council. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples: For each bulk-supplied material in sealed containers labeled with content, source, and 

date obtained; providing an accurate representation of composition, color, and texture. 
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1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: An independent, state-operated, or university-operated 

laboratory; experienced in soil science, soil testing, and plant nutrition; with the experience and 

capability to conduct the testing indicated; and that specializes in types of tests to be performed. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Regional Materials:  Imported soil manufactured planting soil and soil amendments and 

fertilizers shall be manufactured within 500 miles of Project site from materials that have been 

extracted, harvested, or recovered, as well as manufactured, within 500 miles of Project site. 

2.2 PLANTING SOILS SPECIFIED BY COMPOSITION 

A.  

1. Unacceptable Properties: Clean soil of the following: 

a. Unacceptable Materials: Concrete slurry, concrete layers or chunks, cement, 

plaster, building debris, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, 

roofing compound, acid, and other extraneous materials that are harmful to plant 

growth. 

b. Unsuitable Materials: Stones, roots, plants, sod, clay lumps, and pockets of coarse 

sand that exceed a combined maximum of 8 percent by dry weight of the imported 

soil. 

c. Large Materials: Stones, clods, roots, clay lumps, and pockets of coarse sand 

exceeding 2 inches in any dimension. 

B. Planting-Soil Type: Manufactured soil consisting of manufacturer's basic topsoil, blended in a 

manufacturing facility with sand, stabilized organic soil amendments, and other materials to 

produce viable planting soil. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide product 

indicated on Drawings or comparable product by one of the following: 

2. Additional Properties of Manufacturer's Basic Soil before Amending: Soil reaction of pH 

6 to 7 and minimum of 2 percent organic-matter content, friable, and with sufficient 

structure to give good tilth and aeration. 

3. Unacceptable Properties: Manufactured soil shall not contain the following: 

a. Unacceptable Materials: Concrete slurry, concrete layers or chunks, cement, 

plaster, building debris, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, 
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roofing compound, acid, and other extraneous materials that are harmful to plant 

growth. 

b. Unsuitable Materials: Stones, roots, plants, sod, clay lumps, and pockets of coarse 

sand that exceed a combined maximum of 5 percent by dry weight of the 

manufactured soil. 

c. Large Materials: Stones, clods, roots, clay lumps, and pockets of coarse sand 

exceeding 2 inches in any dimension. 

2.3 INORGANIC SOIL AMENDMENTS 

A. Lime: ASTM C 602, agricultural liming material containing a minimum of 80 percent calcium 

carbonate equivalent and as follows: 

1. Class: T, with a minimum of 99 percent passing through a No. 8 sieve and a minimum of 

75 percent passing through a No. 60 sieve. 

2. Class: O, with a minimum of 95 percent passing through a No. 8 sieve and a minimum of 

55 percent passing through a No. 60 sieve. 

B. Sulfur: Granular, biodegradable, and containing a minimum of 90 percent elemental sulfur, with 

a minimum of 99 percent passing through a No. 6 sieve and a maximum of 10 percent passing 

through a No. 40 sieve. 

C. Iron Sulfate: Granulated ferrous sulfate containing a minimum of 20 percent iron and 10 percent 

sulfur. 

D. Perlite: Horticultural perlite, soil amendment grade. 

E. Agricultural Gypsum: Minimum 90 percent calcium sulfate, finely ground with 90 percent 

passing through a No. 50 sieve. 

F. Sand: Clean, washed, natural or manufactured, free of toxic materials, and according to 

ASTM C 33/C 33M. 

2.4 ORGANIC SOIL AMENDMENTS 

A. Compost: Well-composted, stable, and weed-free organic matter produced by composting 

feedstock, and bearing USCC's "Seal of Testing Assurance," and as follows: 

1. Feedstock:  Limited to leaves. 

2. Reaction:  pH of 5.5 to 8. 

3. Soluble-Salt Concentration: Less than 4 dS/m. 

4. Moisture Content:  35 to 55 percent by weight. 

5. Organic-Matter Content:  30 to 40 percent of dry weight. 

6. Particle Size: Minimum of 98 percent passing through a 2-inch sieve. 

B. Wood Derivatives: Shredded and composted, nitrogen-treated sawdust, ground bark, or wood 

waste; of uniform texture and free of chips, stones, sticks, soil, or toxic materials. 
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C. Manure: Well-rotted, unleached, stable or cattle manure containing not more than 25 percent by 

volume of straw, sawdust, or other bedding materials; free of toxic substances, stones, sticks, 

soil, weed seed, debris, and material harmful to plant growth. 

2.5 FERTILIZERS 

A. Commercial Fertilizer: Commercial-grade complete fertilizer of neutral character, consisting of 

fast- and slow-release nitrogen, 50 percent derived from natural organic sources of urea 

formaldehyde, phosphorous, and potassium in the following composition: 

1. Composition:  1 lb/1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 percent 

potassium, by weight. 

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil 

reports from a qualified testing agency. 

B. Slow-Release Fertilizer: Granular or pelleted fertilizer consisting of 50 percent water-insoluble 

nitrogen, phosphorus, and potassium in the following composition: 

1. Composition: 20 percent nitrogen, 10 percent phosphorous, and 10 percent potassium, by 

weight. 

2. Composition: Nitrogen, phosphorous, and potassium in amounts recommended in soil 

reports from a qualified testing agency. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Place planting soil and fertilizers according to requirements in other Specification Sections. 

B. Verify that no foreign or deleterious material or liquid such as paint, paint washout, concrete 

slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, paint thinner, 

turpentine, tar, roofing compound, or acid has been deposited in planting soil. 

3.2 PREPARATION OF UNAMENDED, ON-SITE SOIL BEFORE AMENDING 

A. Excavation: Excavate soil from designated area(s) to a depth of 6 inches and stockpile until 

amended. 

B. Unacceptable Materials: Clean soil of concrete slurry, concrete layers or chunks, cement, 

plaster, building debris, oils, gasoline, diesel fuel, paint thinner, turpentine, tar, roofing 

compound, acid, and other extraneous materials that are harmful to plant growth. 

C. Unsuitable Materials: Clean soil to contain a maximum of 8 percent by dry weight of stones, 

roots, plants, sod, clay lumps, and pockets of coarse sand. 

D. Screening: Pass unamended soil through a 3-inch sieve to remove large materials. 
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3.3 PLACING AND MIXING PLANTING SOIL OVER EXPOSED SUBGRADE 

A. General: Apply and mix unamended soil with amendments on-site to produce required planting 

soil. Do not apply materials or till if existing soil or subgrade is frozen, muddy, or excessively 

wet. 

B. Subgrade Preparation: Till subgrade to a minimum depth of 4 inches. Remove stones larger than 

3 inches in any dimension and sticks, roots, rubbish, and other extraneous matter and legally 

dispose of them off Owner's property. 

C. Mixing: Spread unamended soil to total depth of 4 inches, but not less than required to meet 

finish grades after mixing with amendments and natural settlement. Do not spread if soil or 

subgrade is frozen, muddy, or excessively wet. 

1. Amendments: Apply soil amendments and fertilizer, if required, evenly on surface, and 

thoroughly blend them with unamended soil to produce planting soil. 

a. Mix fertilizer with planting soil no more than seven days before planting. 

D. Compaction: Compact each blended lift of planting soil to 75 to 82 percent of maximum 

Standard Proctor density according to ASTM D 698 and tested in-place. 

E. Finish Grading: Grade planting soil to a smooth, uniform surface plane with loose, uniformly 

fine texture. Roll and rake, remove ridges, and fill depressions to meet finish grades. 

3.4 PLACING MANUFACTURED PLANTING SOIL OVER EXPOSED SUBGRADE 

A. General: Apply manufactured soil on-site in its final, blended condition. Do not apply materials 

or till if existing soil or subgrade is frozen, muddy, or excessively wet. 

B. Subgrade Preparation: Till subgrade to a minimum depth of 4 inches. Remove stones larger than 

3 inches in any dimension and sticks, roots, rubbish, and other extraneous matter and legally 

dispose of them off Owner's property. 

C. Application: Spread planting soil to total depth of 4 inches, but not less than required to meet 

finish grades after natural settlement. Do not spread if soil or subgrade is frozen, muddy, or 

excessively wet. 

D. Compaction: Compact each lift of planting soil to 75 to 82 percent of maximum Standard 

Proctor density according to ASTM D 698. 

E. Finish Grading: Grade planting soil to a smooth, uniform surface plane with loose, uniformly 

fine texture. Roll and rake, remove ridges, and fill depressions to meet finish grades. 

3.5 BLENDING PLANTING SOIL IN PLACE 

A. General: Mix amendments with in-place, unamended soil to produce required planting soil. Do 

not apply materials or till if existing soil or subgrade is frozen, muddy, or excessively wet. 
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B. Preparation: Till unamended, existing soil in planting areas to a minimum depth of 4 inches. 

Remove stones larger than 3 inches in any dimension and sticks, roots, rubbish, and other 

extraneous matter and legally dispose of them off Owner's property. 

C. Mixing: Apply soil amendments and fertilizer, if required, evenly on surface, and thoroughly 

blend them into full depth of unamended, in-place soil to produce planting soil. 

1. Mix fertilizer with planting soil no more than seven days before planting. 

D. Compaction: Compact blended planting soil to 75 to 82 percent of maximum Standard Proctor 

density according to ASTM D 698. 

E. Finish Grading: Grade planting soil to a smooth, uniform surface plane with loose, uniformly 

fine texture. Roll and rake, remove ridges, and fill depressions to meet finish grades. 

3.6 FIELD QUALITY CONTROL 

A. Perform the following tests: 

1. Compaction: Test planting-soil compaction after placing each lift and at completion using 

a densitometer or soil-compaction meter calibrated to a reference test value based on 

laboratory testing according to ASTM D 698. Space tests at no less than one for each 

1000 sq. ft. of in-place soil or part thereof. 

B. Soil will be considered defective if it does not pass tests. 

C. Label each sample and test report with the date, location keyed to a site plan or other location 

system, visible conditions when and where sample was taken, and sampling depth. 

3.7 PROTECTION AND CLEANING 

A. Protect areas of in-place soil from additional compaction, disturbance, and contamination. 

Prohibit the following practices within these areas except as required to perform planting 

operations: 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Vehicle traffic. 

4. Foot traffic. 

5. Erection of sheds or structures. 

6. Impoundment of water. 

7. Excavation or other digging unless otherwise indicated. 

B. Remove surplus soil and waste material including excess subsoil, unsuitable materials, trash, 

and debris and legally dispose of them off Owner's property unless otherwise indicated. 

1. Dispose of excess subsoil and unsuitable materials on-site where directed by Owner. 

END OF SECTION 329113 
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SECTION 329200 

TURF AND GRASSES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: Provide all material and labor to install and maintain for the guarantee period 

all turf areas 

1. Hydraulic Seeding. 

1.2 UNIT PRICE – MEASUREMENT AND PAYMENT 

A. Seeded Areas-By the square yard.  Includes placing topsoil, fine grading, seeding, water and 

maintenance to specified time limit. 

1.3 DEFINITIONS 

A. Duff Layer:  The surface layer of native topsoil that is composed of mostly decayed leaves, 

twigs, and detritus. 

B. Finish Grade:  Elevation of finished surface of planting soil. 

C. Manufactured Topsoil:  Soil produced off-site by homogeneously blending mineral soils or sand 

with stabilized organic soil amendments to produce topsoil or planting soil. 

D. Pesticide:  A substance or mixture intended for preventing, destroying, repelling, or mitigating a 

pest.  This includes insecticides, miticides, herbicides, fungicides, rodenticides, and 

molluscicides.  It also includes substances or mixtures intended for use as a plant regulator, 

defoliant, or desiccant. 

E. Pests:  Living organisms that occur where they are not desired or that cause damage to plants, 

animals, or people.  These include insects, mites, grubs, mollusks (snails and slugs), rodents 

(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

F. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place surface 

soil; imported topsoil; or manufactured topsoil that is modified with soil amendments and 

perhaps fertilizers to produce a soil mixture best for plant growth. 

G. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete, or top surface 

of a fill or backfill before planting soil is placed. 

H. Subsoil:  All soil beneath the topsoil layer of the soil profile, and typified by the lack of organic 

matter and soil organisms. 
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I. Surface Soil:  Whatever soil is present at the top layer of the existing soil profile at the Project 

site.  In undisturbed areas, the surface soil is typically topsoil, but in disturbed areas such as 

urban environments, the surface soil can be subsoil. 

1.4 ACTION SUBMITTALS 

A. Test Reports:  Results of seed purity and germination tests. 

B. Certificates: Manufacturer's certification that seed and mulch meet specification requirements. 

C. File all results and certificates with the Owner prior to the final acceptance. 

D. Maintenance Instructions:  Submit to the Owner prior to the final acceptance. 

E. Test Reports:  Submit certification of fertilizer analysis 

1.5 QUALITY ASSURANCE 

A. Source Quality Control:  Producer's test for purity and germination of seed dated within nine 

months of sowing and submit to Owner. 

B. Installer's Field Supervision:  Require Installer to maintain an experienced full-time supervisor 

on Project site when work is in progress. 

1. Pesticide Applicator:  State licensed, commercial. 

C. Soil Analysis:  For each unamended soil type, furnish soil analysis and a written report by a 

qualified soil-testing laboratory. 

1. The soil-testing laboratory shall oversee soil sampling. 

2. Report suitability of tested soil for turf growth. 

a. State recommendations for nitrogen, phosphorus, and potash nutrients and soil 

amendments to be added to produce satisfactory planting soil suitable for healthy, 

viable plants. 

b. Report presence of problem salts, minerals, or heavy metals; if present, provide 

additional recommendations for corrective action. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials:  Deliver packaged materials in original, unopened 

containers showing weight, certified analysis, name and address of manufacturer, and indication 

of conformance with state and federal laws, as applicable. 

B. Sod:  Harvest, deliver, store, and handle sod according to requirements in "Specifications for 

Turfgrass Sod Materials" and "Specifications for Turfgrass Sod Transplanting and Installation" 

in TPI's "Guideline Specifications to Turfgrass Sodding."  Deliver sod in time for planting 

within 24 hours of harvesting.  Protect sod from breakage and drying. 
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1.7 MAINTENANCE SERVICE 

A. Initial Turf Maintenance Service:  Provide full maintenance by skilled employees of landscape 

Installer.  Maintain as required in Part 3.  Begin maintenance immediately after each area is 

planted and continue until acceptable turf is established but for not less than the following 

periods: 

1. Seeded Turf:  Maintain until entire project is accepted by the Owner. 

a. When initial maintenance period has not elapsed before end of planting season, or 

if turf is not fully established, continue maintenance during next planting season. 

1.8 RESTORATOIN 

A. The Contractor shall be responsible for repairing any damage done to any existing site 

improvements caused by the Contractor, at no additional expense to the Owner. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed:  Fresh, clean, dry, new-crop seed complying with AOSA's "Journal of Seed 

Technology; Rules for Testing Seeds" for purity and germination tolerances. 

2.2 HYDROLIC SEEDING 

A. Seed Species:  State-certified seed of grass species as follows: 

a. Seed (Feb 15 until June 1) 

b. Species: 100% Buffalograss (Bouteloua dactyloides ) of 95% purity. 

treated with KNO 3  (potassium nitrate)  

c. Percent of Live Seed:  85% 

d. Clean, dry, new crop seed. 

B. Seed Species:  State-certified seed of grass species as follows: 

a. Temporary Turf - Seed (September 15 until Feb 15) 

b. Species: -100% Gulf Rye Grass (Lolium multiflorum) of 85% purity 

c. Percent of Live Seed:  85% 

C. Mulch with Tackifier 
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1. Maximum Moisture Content………………………………………… 10% + 3% 

2. Virgin Wood Fiber Content………………………… 65% + 0.5% O.D. Basis 

3. Paper………………………………………………… 25% + 0.5% O.D. Basis 

4. Tackifier Content……………………………………… 3% + 0.5% O.D. Basis 

5. Ash Content………………………………………… 0.8% + 0.2% O.D. Basis 

6. PH……………………………………………………………………… 4.8 + 0.5 

7. Minimum Water Holding Capacity (grams of water per 100 grams of 

fiber)………………………………………………………………………… 1,000 

8. Wood fiber shall be dyed green with a biodegradable dye that does not inhibit plant 

growth. 

9. Wood fiber SHALL NOT be produced from recycled material such as sawdust, paper, 

cardboard, or residue from pulp and paper plants. 

10. Wood fiber mulch shall be packaged in units not exceed 100 lbs.  The package shall 

contain current labels, the manufacturer's name and the net weight. 

2.3 FERTILIZERS 

1. Uniform composition. 

2. Pelletized. 

3. Containing following minimum percentage of plant food by weight: 

a. Nitrogen: 15%  

b. Phosphoric Acid:  4%  

c. Potash:  8%   

4. The fertilizer shall be delivered to the site in bags or other convenient containers, each 

fully labeled, conforming to the applicable state fertilizer laws, and bearing the name, 

trade name or trademark, and warranty of the producer. 

2.4 PLANTING SOILS 

A. Planting Soil:  ASTM D 5268 topsoil, with pH range of 5.5 to 7, a minimum of 2 percent 

organic material content or Imported topsoil or manufactured topsoil from off-site sources; do 

not obtain from agricultural land, bogs or marshes.  Verify suitability of soil to produce viable 

planting soil.  Clean soil of roots, plants, sod, stones, clods, clay lumps, pockets of coarse sand, 

concrete slurry, concrete layers or chunks, cement, plaster, building debris, and other extraneous 

materials harmful to plant growth.  
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2.5 MULCHES 

A. Compost Mulch:  Well-composted, stable, and weed-free organic matter, pH range of 5.5 to 8; 

moisture content 35 to 55 percent by weight; 100 percent passing through 1-inch sieve; soluble 

salt content of 2 to 5 decisiemens/m; not exceeding 0.5 percent inert contaminants and free of 

substances toxic to plantings. 

2.6 PESTICIDES 

A. General:  Pesticide, registered and approved by EPA, acceptable to authorities having 

jurisdiction, and of type recommended by manufacturer for each specific problem and as 

required for Project conditions and application. Do not use restricted pesticides unless 

authorized in writing by authorities having jurisdiction. 

2.7 WATER 

A. Water:  Potable, available on-site.  Contractor shall furnish temporary hoses and all connections 

as required. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Contractor shall check that preceding work affecting ground surface is completed. 

B. Contractor shall verify that soil is within allowable range of moisture content. 

C. Contractor shall see that the soil is free of weeds and foreign material immediately before 

seeding.  Remove rocks and stones which are larger than 2 inches in diameter and remove from 

the site. 

D. Contractor shall not start work until conditions are satisfactory.  To begin work indicates 

acceptance of conditions. 

3.2 TURF AREA PREPARATION 

A. Newly Graded Subgrades:  Loosen subgrade to a minimum depth of 4 inches.  Remove stones 

larger than 1 inch in any dimension and sticks, roots, rubbish, and other extraneous matter and 

legally dispose of them off Owner's property. 

1. Apply superphosphate fertilizer directly to subgrade before loosening. 

2. Thoroughly blend planting soil off-site before spreading or spread topsoil, apply soil 

amendments and fertilizer on surface, and thoroughly blend planting soil. 

3. Spread planting soil to a depth of 4 inches but not less than required to meet finish grades 

after light rolling and natural settlement.  Do not spread if planting soil or subgrade is 

frozen, muddy, or excessively wet. 
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a. Reduce elevation of planting soil to allow for soil thickness of sod. 

B. Unchanged Subgrades:  If turf is to be planted in areas unaltered or undisturbed by excavating, 

grading, or surface-soil stripping operations, prepare surface soil as follows: 

1. Remove existing grass, vegetation, and turf.  Do not mix into surface soil. 

2. Loosen surface soil to a depth of at least 6 inches.  Apply soil amendments and fertilizers 

according to planting soil mix proportions and mix thoroughly into top 4 inches of soil.  

Till soil to a homogeneous mixture of fine texture. 

a. Apply superphosphate fertilizer directly to surface soil before loosening. 

3. Remove stones larger than 1 inch in any dimension and sticks, roots, trash, and other 

extraneous matter. 

4. Legally dispose of waste material, including grass, vegetation, and turf, off Owner's 

property. 

C. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, uniformly 

fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Roll and rake, remove 

ridges, and fill depressions to meet finish grades.  Limit finish grading to areas that can be 

planted in the immediate future. 

D. Moisten prepared area before planting if soil is dry.  Water thoroughly and allow surface to dry 

before planting.  Do not create muddy soil. 

E. Before planting, obtain Architect's acceptance of finish grading; restore planting areas if eroded 

or otherwise disturbed after finish grading. 

3.3 APPLICATION 

A. Apply hydromulch material with an approved spray applicator equipment suitable for the seed, 

mulch and stabilizer specified. 

B. Apply materials at the following rates or as approved by the Owner. 

1. Mulch with Tackifier 1,600 pounds per acre (36.75 lbs/1000 sf). 

2. Fertilizer:  523 pounds per acre (12.0 lbs/1000 sf). 

C. If planting occurs between Feb 15 and June 1, provide Buffalograss (Buchloe dactyloides), 150 

pounds per acre (3 lbs/1000 sf). 

D. If planting occurs between September 15 and May 15, provide Gulf annual ryegrass, 200 

pounds per acre (4.5 lbs/1000sf).  Return to Project site between Feb 15 and June 1 after all the 

ryegrass has died, till the hydromulch area, remove weeds, rocks, debris, and other 

objectionable material, and re-apply the buffalo grass as described above. 

E. Water all hydromulched areas to a minimum depth of 4 inches. 
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3.4 TURF MAINTENANCE 

A. Maintain and establish turf by watering, fertilizing, weeding, mowing, trimming, replanting, and 

performing other operations as required to establish healthy, viable turf.  Roll, regrade, and 

replant bare or eroded areas and remulch to produce a uniformly smooth turf.  Provide materials 

and installation the same as those used in the original installation. 

B. Mow turf as soon as top growth is tall enough to cut.  Repeat mowing to maintain height 

appropriate for species without cutting more than 1/3 of grass height.  Remove no more than 1/3 

of grass-leaf growth in initial or subsequent mowings. 

C. Apply pesticides and other chemical products and biological control agents in accordance with 

authorities having jurisdiction and manufacturer's written recommendations.  Coordinate 

applications with Owner's operations and others in proximity to the Work.  Notify Owner before 

each application is performed. 

3.5 SATISFACTORY TURF 

A. Turf installations shall meet the following criteria as determined by Architect: 

1. Satisfactory Seeded Turf:  At end of maintenance period, a healthy, uniform, close stand 

of grass has been established, free of weeds and surface irregularities, with coverage 

exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches. 

B. Use specified materials to reestablish turf that does not comply with requirements and continue 

maintenance until turf is satisfactory. 

END OF SECTION 329200 
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SECTION 329300 - PLANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Plants. 

2. Soil amendments 

3. Maintenance 

4. Landscape edging. 

B. Related Requirements: 

1. Section 328000 Landscape Irrigation System 

1.2 DEFINITIONS 

A. Backfill: The earth used to replace or the act of replacing earth in an excavation. 

B. Pesticide: A substance or mixture intended for preventing, destroying, repelling, or mitigating a 

pest. Pesticides include insecticides, miticides, herbicides, fungicides, rodenticides, and 

molluscicides. They also include substances or mixtures intended for use as a plant regulator, 

defoliant, or desiccant. Some sources classify herbicides separately from pesticides. 

C. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified 

with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth.  

D. Root Flare: Also called "trunk flare." The area at the base of the plant's stem or trunk where the 

stem or trunk broadens to form roots; the area of transition between the root system and the 

stem or trunk. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples of each type of mulch. 

C. Maintenance Instructions:  Submit written maintenance schedule for maintaining plant material 

after completion of job to Owner before final inspection. 

D. Nursery Qualifications 

E. Installer Qualifications 
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F. Pest Control Applicator Qualifications 

1.4 INFORMATIONAL SUBMITTALS 

A. Product certificates. 

B. Sample warranty. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: Recommended procedures to be established by Owner for maintenance of 

plants during a calendar year. 

1.6 QUALITY ASSURANCE 

A. Installer's Field Supervision: Require Installer to maintain an experienced full-time supervisor 

on Project site when work is in progress. 

1. Pesticide Applicator: State licensed, commercial. 

B. Provide quality, size, genus, species, and variety of plants indicated, complying with applicable 

requirements in ANSI Z60.1. Plants shall be subject to inspection and approval by Owner at 

place of growth or upon delivery to site for conformity to specified requirements. 

C. Comply with American Joint Committee of Horticultural Nomenclature "Standardized Plant 

Names", American Association of Nurserymen, Inc. American Standard for Nursery Stock.  

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver bare-root stock plants within 36 hours of digging. Immediately after digging up bare-

root stock, pack root system in wet straw, hay, or other suitable material to keep root system 

moist until planting. Transport in covered, temperature-controlled vehicles, and keep plants cool 

and protected from sun and wind at all times. 

B. Do not prune trees and shrubs before delivery. Protect bark, branches, and root systems from 

sun scald, drying, wind burn, sweating, whipping, and other handling and tying damage. Do not 

bend or bind-tie trees or shrubs in such a manner as to destroy their natural shape. Provide 

protective covering of plants during shipping and delivery. Do not drop plants during delivery 

and handling. 

C. Handle planting stock by root ball. 

D. Store bulbs, corms, and tubers in a dry place at 60 to 65 deg F until planting. 

E. Deliver plants after preparations for planting have been completed, and install immediately. If 

planting is delayed more than six hours after delivery, set plants and trees in their appropriate 
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aspect (sun, filtered sun, or shade), protect from weather and mechanical damage, and keep 

roots moist. 

F. Inspect trees, shrubs, and ground cover plants for injury, insect infestation, and trees and shrubs 

for improper size and shape 

1.8 ENVIRONMENTAL REQUIREMENTS 

A. Do not install plant life when ambient temperatures may drop below 35 degrees F (2 degrees C) 

or rise above 95 degrees F (32 degrees C). 

B. Do not install plant life when wind velocity exceeds 30 mph (48 k/hr). 

1.9 SCHEDULING 

A. Install trees, shrubs, and ground cover plants prior to lawn installation. 

B. Coordinate scheduling with underground irrigation system installation. 

1.10 WARRANTY 

A. Special Warranty: Installer agrees to repair or replace plantings and accessories that fail in 

materials, workmanship, or growth within specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Death and unsatisfactory growth, except for defects resulting from abuse, lack of 

adequate maintenance, or neglect by Owner. 

b. Structural failures including plantings falling or blowing over. 

2. Warranty Periods: From date of Final Acceptance. 

a. Trees, Shrubs, Vines, and Ornamental Grasses:  12 months. 

b. Ground Covers, Biennials, Perennials, and Other Plants:  Six months. 

c. Annuals:  Three months. 

B. Warranty will not apply to damage or injury to plant materials caused by vandalism, vehicles, 

and storms. 

C. Replace plants within 15 days of written notification by Owner. 
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PART 2 - PRODUCTS 

2.1 PLANT MATERIAL 

A. General: Furnish nursery-grown plants true to genus, species, variety, cultivar, stem form, 

shearing, and other features indicated in Plant List, Plant Schedule, or Plant Legend indicated 

on Drawings and complying with ANSI Z60.1; and with healthy root systems developed by 

transplanting or root pruning. Provide well-shaped, fully branched, healthy, vigorous stock, 

densely foliated when in leaf and free of disease, pests, eggs, larvae, and defects such as knots, 

sun scald, injuries, abrasions, and disfigurement. 

B. Root-Ball Depth: Furnish trees and shrubs with root balls measured from top of root ball, which 

begins at root flare according to ANSI Z60.1. Root flare shall be visible before planting. 

C. Provide healthy, disease-free plants of species and variety shown or listed, with well-established 

root systems reaching to sides of the container to maintain a firm ball, but not with excessive 

root growth encircling the container. Provide only plants that are acclimated to outdoor 

conditions before delivery. 

D. Plant material shall be true to botanical and common name and variety.  

2.2 FERTILIZERS 

A. Planting Tablets: Tightly compressed chip-type, long-lasting, slow-release, commercial-grade 

planting fertilizer in tablet form. Tablets shall break down with soil bacteria, converting 

nutrients into a form that can be absorbed by plant roots. 

1. Size:  10-gram tablets. 

2. Nutrient Composition: 20 percent nitrogen, 10 percent phosphorous, and 5 percent 

potassium, by weight plus micronutrients. 

2.3 WEED-CONTROL BARRIERS 

A. Nonwoven Geotextile Filter Fabric: Polypropylene or polyester fabric, 3 oz./sq. yd. minimum, 

composed of fibers formed into a stable network so that fibers retain their relative position. 

Fabric shall be inert to biological degradation and resist naturally encountered chemicals, 

alkalis, and acids. 

2.4 PESTICIDES 

A. General: Pesticide registered and approved by the EPA, acceptable to authorities having 

jurisdiction, and of type recommended by manufacturer for each specific problem and as 

required for Project conditions and application. Do not use restricted pesticides unless 

authorized in writing by authorities having jurisdiction. 
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2.5 LANDSCAPE EDGINGS 

A. Steel Edging: Standard commercial-steel edging, fabricated in sections of standard lengths, with 

loops stamped from or welded to face of sections to receive stakes. 

1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the Work include, but are not limited to, 

the following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide or 

comparable product by one of the following: 

a. Border Concepts, Inc. 

b. Collier Metal Specialties, Inc. 

c. Russell, J. D. Company (The). 

d. Sure-loc Edging Corporation. 

3. Edging Size:  1/4 inch thick by 4 inches deep. 

4. Finish:  Manufacturer's standard paint. 

2.6 SOIL AND AMENDMENT MATERIALS 

A. Imported Topsoil for Prepared Soil Mixtures 

1. Sandy loam from source approved by Owner; 100 percent passing through 1-inch screen. 

a. Sand (2,000 mm to 0.50 mm):  40 to 50 percent. 

 Silt (0.050 mm to 0.005 mm):  30 to 40 percent. 

 Clay (0.005 mm and smaller):  10 to 30 percent. 

2. Free of subsoil, brush, stumps, roots, organic litter, objectionable weeds, clods, shale, 

stones 1-inch minimum dimension or larger, or other material harmful to grading, 

planting, plant growth, or maintenance operations. 

3. Presence of vegetative parts of Bermuda grass, Johnson grass, nut grass (Cyperus 

rotundus), and other hard to eradicate weeds or grass will be cause for rejection of 

topsoil. 

B. Organic Soil Conditioner:  Soil Building Systems, "Acid Gro Premix"; (214) 239-4777, or 

approved equal. 

C. Root Activator:  Carl Pool Root Activator, (972) 347-3330; or approved equal. 

2.7 WATERING 

PART 3 - EXECUTION 

3.1 PLANTING AREA ESTABLISHMENT 

A. General: Prepare planting area for soil placement and mix planting soil according to "Soil 

Preparation." 
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B. Placing Planting Soil:  Place and mix planting soil in-place over exposed subgrade. 

C. Before planting, obtain Owner’s acceptance of finish grading; restore planting areas if eroded or 

otherwise disturbed after finish grading. 

3.2 SOIL PREPARATION 

A. Obstructions Below Ground 

1. Remove rock or underground obstructions to depth of 6 inches below bottom of plant ball 

or root, measured when plant is properly set at the required grade. 

2. If underground obstructions cannot be removed, notify Owner for new instructions. 

3. Avoid damaging underground utility lines. 

4. Repair damage to existing utilities 

B. Final Grades: 

1. Minor modification to grade may be required to establish final grade. 

2. Ensure proper drainage of site as determined by Landscape Architect. 

3. Fine grade areas so finished grades shall be 1 inch in lawn and 2 inches in shrub beds, 

below adjacent paved areas, sidewalks, valve boxes, headers, clean-outs, drains, and 

manholes, etc. 

4. Surface drainage shall be away from building foundations at 2 percent minimum, for 5-

foot minimum. 

5. Fill erosion scars and compact prior to planting. 

C. Soil Amendment: 

1. Subgrade: 10 inches below finish grade.  Layer of soil amendments shall be 8 inches 

deep, leaving finish grade after watering and settling 2 inches below adjacent paved 

areas.  Excavation and fill may be required to achieve grades. 

a. Organic Soil Conditioner: 4-inch deep layer. 

b. Topsoil: 4-inch deep layer. 

c. Fertilizer: 5 pounds per 1000 square feet of bed area. 

2. Spread amendments uniformly, cultivate thoroughly to light and friable consistency, 

using mechanical rototiller into top 2 inches of subgrade.  Make bed approximately 6-

inch total depth of amended soil. 

3.3 EXCAVATION FOR TREES AND SHRUBS 

A. Planting Pits and Trenches: Excavate circular planting pits. 

1. Excavate planting pits with sides sloping inward at a 45-degree angle. Excavations with 

vertical sides are unacceptable. Trim perimeter of bottom leaving center area of bottom 

raised slightly to support root ball and assist in drainage away from center. Do not further 

disturb base. Ensure that root ball will sit on undisturbed base soil to prevent settling. 

Scarify sides of planting pit smeared or smoothed during excavation. 

2. Excavate approximately three times as wide as ball diameter. 

3. Excavate at least 12 inches wider than root spread and deep enough to accommodate 

vertical roots for bare-root stock. 
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4. Do not excavate deeper than depth of the root ball, measured from the root flare to the 

bottom of the root ball. 

B. Backfill Soil: Subsoil and topsoil removed from excavations may be used as backfill soil unless 

otherwise indicated. 

3.4 TREE, SHRUB, AND VINE PLANTING 

A. Inspection: At time of planting, verify that root flare is visible at top of root ball according to 

ANSI Z60.1. If root flare is not visible, remove soil in a level manner from the root ball to 

where the top-most root emerges from the trunk. After soil removal to expose the root flare, 

verify that root ball still meets size requirements. 

B. Roots: Remove stem girdling roots and kinked roots. Remove injured roots by cutting cleanly; 

do not break. 

C. Set each plant plumb and in center of planting pit or trench with root flare 1 inch above adjacent 

finish grades. 

1. Backfill: Planting soil. 

2. Balled and Burlapped Stock: After placing some backfill around root ball to stabilize 

plant, carefully cut and remove burlap, rope, and wire baskets from tops of root balls and 

from sides, but do not remove from under root balls. Remove pallets, if any, before 

setting. Do not use planting stock if root ball is cracked or broken before or during 

planting operation. 

3. Balled and Potted and Container-Grown Stock: Carefully remove root ball from container 

without damaging root ball or plant. 

4. Fabric Bag-Grown Stock: Carefully remove root ball from fabric bag without damaging 

root ball or plant. Do not use planting stock if root ball is cracked or broken before or 

during planting operation. 

5. Bare-Root Stock: Support stem of each plant and spread roots without tangling or turning 

toward surface. Plumb before backfilling, and maintain plumb while working. Carefully 

work backfill around roots by hand. Bring roots into close contact with the soil. 

6. Backfill around root ball in layers, tamping to settle soil and eliminate voids and air 

pockets. When planting pit is approximately one-half filled, water thoroughly before 

placing remainder of backfill. Repeat watering until no more water is absorbed. 

7. Place planting tablets equally distributed around each planting pit when pit is 

approximately one-half filled. Place tablets beside the root ball about 1 inch from root 

tips; do not place tablets in bottom of the hole. 

a. Bare-Root Stock: Place tablets beside soil-covered roots; do not place tablets 

touching the roots. 

b. Quantity:  Two per plant. 

8. Continue backfilling process. Water again after placing and tamping final layer of soil. 

D. Slopes: When planting on slopes, set the plant so the root flare on the uphill side is flush with 

the surrounding soil on the slope; the edge of the root ball on the downhill side will be above 

the surrounding soil. Apply enough soil to cover the downhill side of the root ball. 
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3.5 TREE, SHRUB, AND VINE PRUNING 

A. Remove only dead, dying, or broken branches. Do not prune for shape. 

B. Prune, thin, and shape trees, shrubs, and vines as directed by Architect. 

C. Prune, thin, and shape trees, shrubs, and vines according to standard professional horticultural 

and arboricultural practices. Unless otherwise indicated by Architect, do not cut tree leaders; 

remove only injured, dying, or dead branches from trees and shrubs; and prune to retain natural 

character. 

D. Do not apply pruning paint to wounds. 

3.6 GROUND COVER AND PLANT PLANTING 

A. Set out and space ground cover and plants other than trees, shrubs, and vines as indicated on 

Drawings in even rows with triangular spacing. 

B. Use planting soil for backfill. 

C. Dig holes large enough to allow spreading of roots. 

D. Work soil around roots to eliminate air pockets and leave a slight saucer indentation around 

plants to hold water. 

E. Water thoroughly after planting, taking care not to cover plant crowns with wet soil. 

F. Protect plants from hot sun and wind; remove protection if plants show evidence of recovery 

from transplanting shock. 

3.7 EDGING INSTALLATION 

A. Steel Edging: Install steel edging where indicated according to manufacturer's written 

instructions. Anchor with steel stakes spaced approximately 30 inches apart, driven below top 

elevation of edging. 

3.8 PLANT MAINTENANCE 

A. Maintain plantings by pruning, cultivating, watering, weeding, fertilizing, mulching, restoring 

planting saucers, resetting to proper grades or vertical position, and performing other operations 

as required to establish healthy, viable plantings. 

B. Fill in, as necessary, soil subsidence that may occur because of settling or other processes. 

Replace mulch materials damaged or lost in areas of subsidence. 

C. Apply treatments as required to keep plant materials, planted areas, and soils free of pests and 

pathogens or disease. Use integrated pest management practices when possible to minimize use 
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of pesticides and reduce hazards. Treatments include physical controls such as hosing off 

foliage, mechanical controls such as traps, and biological control agents. 

D. Apply pesticides and other chemical products and biological control agents according to 

authorities having jurisdiction and manufacturer's written recommendations. Coordinate 

applications with Owner's operations and others in proximity to the Work. Notify Owner before 

each application is performed. 

E. Protect plants from damage due to landscape operations and operations of other contractors and 

trades. Maintain protection during installation and maintenance periods. Treat, repair, or replace 

damaged plantings. 

F. At time of Substantial Completion, verify that tree-watering devices are in good working order 

and leave them in place. Replace improperly functioning devices. 

3.9 MAINTENANCE SERVICE 

A. Maintenance Service: Provide maintenance by skilled employees of landscape Installer. 

Maintain as required in "Plant Maintenance" Article. Begin maintenance immediately after 

plants are installed and continue until plantings are acceptably healthy and well established, but 

for not less than maintenance period below: 

1. Maintenance Period for Trees and Shrubs:  12 months from date of Final Acceptance. 

2. Maintenance Period for Ground Cover and Other Plants:  Six months from date of Final 

Acceptance. 

END OF SECTION 329300 


